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RFP-RH-22-006
Abatement and Demolition Services -Three (3) Residential Homes
NAME
ADDRESS

Years in Business
Years Providing demolition services

Full time Employees
Part time Employees

Start date-within 2 days of notice to 
proceed.  Asbestos Abatement permits, file 
for permits, Temporary fencing, remove 
asbestos containing material, demolish 
structure & properly remove of demo 
debris, Request open hole inspection, 
Backfill, grade site, seed & straw site, 
request final inspection.  Completion date 
within 30 days.

Contract awarded, pull permits, notify state 
on abatement and demolition, mobilize 
perform abatement, demolish structures, call 
for inspections, restore site after approval.  
Job specific work plan and health and safety 
plan available for preview if awarded.  
Above is a general outline on tasks in 
chronological order.

Has provided demolition and abatement 
services since 2011.

Has been providing demolition and asbestos 
abatement and environmental remediation 
for municipalities, county and State of MI 
since 2019

10 4
4 2

RMG Realty Inc.-Demo and Abatement 
Services.
City of Highland - Demolition and 
Abatement Services.
Frinklin Development - Demolition 
Services.

City of Westland-Abatement, demolition 
and preservation of 7 buildings (Hawthorne 
Valley Golf Club).
City of Dearborn-Abatement of four houses 
and demo/site restoration.
City of Monroe-Abatement & Demo of 12 
houses and 2 DPW Buildings site 
preservation.

2011 2019

Metropolitan Environmental LLC VIN-CON Inc.
32455 W. 12 Mile Rd. 41130 E. Ann Arbor Trail

Farmington Hills, MI  48334 Plymouth, MI  48170

  
Has successfully completed projects for 
residential, commercial, and local 
municipalities on-time and within budget.  
With planning and project management 
experience, their staff has more than 10 
years of expertise.

Full service demolition asbestos abatement 
and environmental remediation contractor 
familiar with City, County, State and 
Federal Regulations, Remitting process, 
inspection process, and successful 
completion and close out process.  90% of 
their work is municipal, county and State of 
Michigan.

11 3.5

During the abatement process, workers will 
be fully suited with respirators and negative 
air machines to handle asbestos removal.  
Once permit is issued, Blue Star would 
mobilize Volvo 160 Hydraulic Excavator to 
raze both properties.  All debris would be 
loaded into trucks and taken to landfill.  
Once open hole is approved, our dozer and 
roller would be moved in to Supply and 
Install Class 2 Sand to fill any voids.  Total 
demolition to restoration time line is ten 
working days.

1978

Blue Star, Inc.
21950 Hoover

Warren, MI  48089

Their projects range from $800 interior 
residential remodels to $2 million complete 
building remodels.

36

Has 36+ years of demolition experience.  
Started as Blue Star Trucking and has 
grown into Blue Star incorporated in 1991.  
Has completed numerous commercial and 
residential demolitions for various City 
Departments.

130
0

Charter Township of Redford-Demo of two 
homes.
City of Warrant - Demolition of residential 
homes.
Bald Mountain Rd. Sobi lilac-Demo of 
seven residential properties.
Woda Cooper Companies-Demo of two (2) 
2 1/4 duplex houses on basements.

The Adams Group, Inc.

1997
16

20
0

1700 E. Auburn Rd.
Rochester Hills, MI  48307

Began as a landscape contractor in 1997.  
Started focusing solely on demolition 
starting in 2009.

Have demolished and abated hundreds of 
houses including several in the City of 
Rochester Hills.  Currently working with the 
City of Madison Heights on the demolition 
of the toxic site on 10 mile along 696.  
Continuous in-house training program, their 
goal is to deliver a service that is safe, 
efficient and environmentally conscious.

Lombardo Homes - Residential home in 
Northville 
Sachse Construction-Residential Home in 
Birmingham
Residential home in Northville.  Site being 
prepped for new construction.  Contact 
names for the three projects included in 
solicitation.

Current and/or last three projects

Historical Narrative

Capabilities/Knowledge

Work Plan Once awarded, begin abating ACM as 
described.  Confirm disconnects have been 
completed, file for demo permit.  Once the 
demo permits have been issued, mobilize 
machines and begin demolition. Schedule 
open hold inspection.  On approval being 
backfill.  Job completes on final grade 
inspection and approval.
Abatement / Site Prep 8 days
Demolition:  6 days
Backfill: 4 days

Has been doing demolition of homes, 
commercial buildings and industrial 
building for nearly 15+ years. A detailed 
procedure will be outlined and attached to 
this bid immediately following this 
questionnaire.

City of Pontiac Batch 17-Demolition of 
multiple homes and commercial structures
Demolition of Village Elementary
Demolition of Romeo Middle School

7
0

International Construction, Inc.
53618 Cherrywood Drive

Shelby Township, MI  48315

1989
33

Has been doing underground, grading, and 
site work since 1989.  In 2008 began doing 
demolition and in '09 demolition was the 
majority of their work.

Start date will be 10 days from award.  
Completion is 15 days from start.  Once 
asbestos has been identified it will be 
removed using OSHA and AHERA 
procedures via accredited asbestos 
abatement contractor before demolition 
activities are initiated. After utilities have 
been disconnected and permits are pulled 
area will get fenced off, material will get 
wet down to eliminate air born 
contaminates/dust.  Debris will be taken to 
landfill.  Detailed plan in response.
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RFP-RH-22-006
Abatement and Demolition Services -Three (3) Residential Homes
NAME
ADDRESS

Metropolitan Environmental LLC VIN-CON Inc.
32455 W. 12 Mile Rd. 41130 E. Ann Arbor Trail

Farmington Hills, MI  48334 Plymouth, MI  48170

Blue Star, Inc.
21950 Hoover

Warren, MI  48089

The Adams Group, Inc.
1700 E. Auburn Rd.

Rochester Hills, MI  48307

International Construction, Inc.
53618 Cherrywood Drive

Shelby Township, MI  48315

Submit examples of similar work performed.

Define procedures for removal of asbestos or other 
hazardous materials found.

Equipment List provided

Standard Contract
Can meet Insurance Requirements?

COST PROPOSAL:
  Total Lump Sum Cost

NoNo

$69,637.00 $98,721.00

Yes Yes
Not included. Not included

List provided. List provided.

None N/A

No

RMG Realty Inc.-Demo and Abatement 
Services.
City of Highland - Demolition and 
Abatement Services.
Frinklin Development - Demolition 
Services.

City of Westland-Abatement, demolition 
and preservation of 7 buildings (Hawthorne 
Valley Golf Club).
City of Dearborn-Abatement of four houses 
and demo/site restoration.
City of Monroe-Abatement & Demo of 12 
houses and 2 DPW Buildings site 
preservation.

Removal of all asbestos containing 
materials (ACM) is removed according to 
all EPA, federal, state and local regulations 
and dispose of at proper landfill.  

All class I material will be 
removed/disposed per state and federal 
regulations.  All Class II material will be 
removed/disposed per state and federal regs.  
All will be cleared /inspected by 3rd party 
air-visual clearance (documented) prior to 
demolition.

Yes, asbestos removal. No Subcontractors.

$74,300.00

Yes

Detroit Environmental Services - Abatement

No

List provided.

N/A

No

$98,750.00

Yes

Charter Township of Redford-Demo of two 
homes.
City of Warrant - Demolition of residential 
homes.
Bald Mountain Rd. Sobi lilac-Demo of 
seven residential properties.
Woda Cooper Companies-Demo of two (2) 
2 1/4 duplex houses on basements.

Abatement would be subcontracted to 
D.E.S. who is licensed abatement 
contractor.  All removals will be handled 
accordingly to NESHAP and MIOSHA 
standards.  All materials would be bagged 
and sealed properly then disposed of at 
Class 2 Landfill.

Subcontractors utilized?

Exceptions/Alternatives

Yes

Sloan Environmental will supply 
supervision, labor, material and equipment 
to remove ACM based off survey supplied 
by ASTI.  This includes all 3rd party air 
monitoring, disposal and waste manifest.

List provided.

Lombardo Homes - Residential home in 
Northville 
Sachse Construction-Residential Home in 
Birmingham
Residential home in Northville.  Site being 
prepped for new construction.  Contact 
names for the three projects included in 
solicitation.

Yes.  Sloan Environmental.

N/A

Litigation in the past five (5) years? No

None

Yes
Yes

$89,900.00

Detroit Consulting Services
MWV Environmental

Asbestos survey will be conducted.  If 
asbestos material is identified it will be 
removed.

List provided.

City of Pontiac Batch 17-Demolition of 
multiple homes and commercial structures
Demolition of Village Elementary
Demolition of Romeo Middle School
More detailed list provided in response.
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