
CLIENT: City of Rochester Hills

PROJECT DESCRIPTION:

SUMMARY

Project Budget for Services: Dollars

$36,265.61

$38,757.94

$97,297.65

$18,531.94

$70,520.61

 $261,373.75 

$1,100.00

$262,473.75

Phase 1 - Schematic

Phase 2 - Design development

Phase 3 - Consruction drawings

Phase 4 - Bid and Award Assist

Phase 5 - Construction Administration Assist
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H2A Architects
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Printing

Total Project Fee

SD

DD

CD

BA

CA

Total
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27%
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4

5



CLIENT: City of Rochester Hills

PROJECT DESCRIPTION:  Van Hoosen Farm Dairy Barn Reconstruct Roof

PROFESSIONAL 

SERVICES 

REQUESTED:

Scope of Work:
x Schematic

x Design Development

x Construction Drawings and Specifications (Re-work)

x Bidding and Award Assistancex

x Construction Administration

x Other - Study

Schedule:  

Deliverables: 

Project Budget for Services: Hours Dollars Arch Hours Cost Staff Hours Cost Struct Hours Cost Mech Hours Cost Elect Hours Cost Staff Hours Cost

52 $5,379.18 104.90$     4 420$         98.34$      0 -$            100.89$        40 4,035.60$         113.00$     4 452$        118.00$     4 472$          90.00$      0 -$           

50 $5,322.82 104.90$     8 839$         98.34$      8 787$           100.89$        10 1,008.90$         113.00$     8 904$        118.00$     8 944$          105.00$    8 840$          

40 $4,181.02 104.90$     4 420$         98.34$      8 787$           100.89$        12 1,210.68$         113.00$     4 452$        118.00$     4 472$          105.00$    8 840$          

110 $11,677.19 104.90$     8 839$         98.34$      20 1,967$       100.89$        26 2,623.14$         113.00$     20 2,260$     118.00$     16 1,888$      105.00$    20 2,100$       

12 $1,280.26 104.90$     2 210$         98.34$      2 197$           100.89$        2 201.78$             113.00$     2 226$        118.00$     2 236$          105.00$    2 210$          

20 $2,150.70 104.90$     4 420$         98.34$      0 -$            100.89$        8 807.12$             113.00$     4 452$        118.00$     4 472$          105.00$    0 -$           

20 $2,153.83 104.90$     4 420$         98.34$      2 197$           100.89$        4 403.56$             113.00$     4 452$        118.00$     4 472$          105.00$    2 210$          

32 $3,315.67 104.90$     2 210$         98.34$      8 787$           100.89$        8 807.12$             113.00$     2 226$        118.00$     2 236$          105.00$    10 1,050$       

8  $804.95 104.90$     2 210$         98.34$      4 393$           100.89$        2 201.78$             113.00$     0 -$         118.00$     0 -$           105.00$    0 -$           

 $36,265.61 38 52 112 48 44 50

 $0.00

3,986$      5,114$         $     5,424  $      5,192 5,250$       

$36,265.61

NOTE - SCHEMATIC DESIGN INCLUDES HRC'S

Submitted by: EFFORTS  TO DATE WHICH IS APPROX. 50 MH AT 

H2A Architects A COST OF $4,000

Client Approval by: Client Purchase Order No. 

HRC BERBIGLIABERBIGLIA

Schematic - Review meeting

Schematic - Revisions

Schematic - Communications
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Scott CopeRequested by: Jackie Hoist

Total Project Fee H2A

Total

Schematic -  Assist CM in cost projection

Schematic - Finalize 

Service Fee  Proposal  

Construction Drawings and Specifications

90 days from receipt of special inspectors report.

  H2A Architects  H2A Architects  H2A Architects  H2A Architects

  9100 Lapeer Rd.  Suite B

  Davison,  MI  48423

  p 810.412.5640

  c 810.287.6890

August 30, 2019

Schematic - Design

$9,099.93 $10,616.00

Remove and replace roof including but not limited to all affected elements 

integrated, all mechanical, electrical, new generator, plumbing, sprinkler, 

alarms, lighting, security, insulation and finishes below.

$11,299.68

Reimbursables - prints

Schematic -On-site meeting

Schematic - On-site observations

Schematic - Review old drawings



BID AND AWARD ASSIST

Project Budget for Services: Hours Dollars Arch Hours Cost Staff Hours Cost Struct Hours Cost Mech Hours Cost Elect Hours Cost Staff Hours Cost

5 $524.24 104.90$   1 105$          98.34$    1 98$            120.00$     0 -$                 113.00$  1 113$        118.00$   1 118$      90.00$    1 90$             5 524.24$         

15 $1,703.58 104.90$   4 420$          98.34$    0 -$           120.00$     3 360.00$           113.00$  4 452$        118.00$   4 472$      105.00$  0 -$           15 1,703.58$     

55 $6,053.92 104.90$   8 839$          98.34$    8 787$          120.00$     11 1,320.00$       113.00$  8 904$        118.00$   8 944$      105.00$  12 1,260$       55 6,053.92$     

42 $4,613.92 104.90$   8 839$          98.34$    8 787$          120.00$     6 720.00$           113.00$  8 904$        118.00$   8 944$      105.00$  4 420$           42 4,613.92$     

40 $4,313.92 104.90$   8 839$          98.34$    8 787$          120.00$     0 -$                 113.00$  8 904$        118.00$   8 944$      105.00$  8 840$           40 4,313.92$     

BA - Bid Opening and Bid Interviews 8  $881.58 104.90$   4 420$          98.34$    0 -$           120.00$     0 -$                 113.00$  2 226$        118.00$   2 236$      105.00$  0 -$           8 881.58$         

BA - Recommendations 4  $440.79 104.90$   2 210$          98.34$    0 -$           120.00$     0 -$                 113.00$  1 113$        118.00$   1 118$      105.00$  0 -$           4 440.79$         

 $18,531.94 35 25 20 32 32 25 160 18,091.15$   

 $500.00 3,671$       2,459$         $     3,616  $  3,776 2,610$       0 18,531.94$   

 

$19,031.94

Submitted by:

H2A Architects

Client Approval by: Client Purchase Order No. 

Total

BA -Document Distribution

BA -Pre-Bid meeting

BA - Addendums

BA - RFI's

BA - Communications

Reimbursables - prints $2,400.00

 

Total Project Fee H2A HRC 
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BERBIGLIA BERBIGLIA

 

Jackie Hoist Requested by: Scott Cope



CONSTRUCTION ADMINISTRATION:

Project Budget for Services: Hours Dollars Arch Hours Cost Staff Hours Cost Struct Hours Cost Mech Hours Cost Elect Hours Cost Staff Hours Cost

12 $1,343.58 104.90$   4 420$          98.34$    0 -$           113.04$      0 -$             113.00$  4 452$        118.00$   4 472$        90.00$    0 -$           12 1,343.58$     

116 $12,316.07 104.90$   8 839$          98.34$    24 2,360$       113.04$      16 1,808.64$    113.00$  8 904$        118.00$   8 944$        105.00$  52 5,460$       116 12,316.07$   

78 $8,331.07 104.90$   8 839$          98.34$    16 1,574$       113.04$      10 1,130.40$    113.00$  8 904$        118.00$   8 944$        105.00$  28 2,940$       78 8,331.07$     

71 $7,539.79 104.90$   8 839$          98.34$    16 1,574$       113.04$      3 339.12$       113.00$  8 904$        118.00$   8 944$        105.00$  28 2,940$       71 7,539.79$     

40 $4,260.67 104.90$   8 839$          98.34$    16 1,574$       113.04$      0 -$             113.00$  8 904$        118.00$   8 944$        105.00$  0 -$           40 4,260.67$     

58 $6,276.96 104.90$   12 1,259$       98.34$    12 1,180$       113.04$      2 226.08$       113.00$  12 1,356$     118.00$   12 1,416$    105.00$  8 840$           58 6,276.96$     

CA - On-site visits (up to 16) 164  $17,498.50 104.90$   24 2,517$       98.34$    48 4,721$       113.04$      12 1,356.48$    113.00$  24 2,712$     118.00$   24 2,832$    105.00$  32 3,360$       164 17,498.50$   

CA - Field reports 60  $6,307.43 104.90$   8 839$          98.34$    24 2,360$       113.04$      0 -$             113.00$  8 904$        118.00$   8 944$        105.00$  12 1,260$       60 6,307.43$     

CA - Project Close Out - punch list 63  $6,646.55 104.90$   8 839$          98.34$    24 2,360$       113.04$      3 339.12$       113.00$  8 904$        118.00$   8 944$        105.00$  12 1,260$       63 6,646.55$     

 $70,520.61 88 180 46 88 88 172 587 63,874.06$   

 9,231$       17,702$      $     9,944  $  10,384 18,060$     0 70,520.61$   

 

$70,520.61

** HRC FIELD VISITS  = 4

Submitted by:

H2A Architects

Client Approval by: Client Purchase Order No. 

CA - Pre-construction meeting

CA - Submittals

CA - RFI's

CA - Bulletins

CA - Pay Apps (up to 8)

BERBIGLIA
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Total Project Fee H2A HRC  
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CA - Communications

BERBIGLIA

$5,199.84

 

Total



CONSTRUCTION DOCUMENTS:

Project Budget for Services: Hours Dollars Arch Hours Cost Staff Hours Cost Struct Hours Cost Mech Hours Cost Elect Hours Cost Staff Hours Cost

16 $1,911.18 104.90$   4 420$          98.34$    0 -$           141.90$     4 567.60$          113.00$  4 452$        118.00$   4 472$        90.00$    0 -$           16 1,911.18$     

495 $54,028.82 104.90$   24 2,517$       98.34$    100 9,834$       141.90$     51 7,236.90$       113.00$  40 4,520$     118.00$   40 4,720$    105.00$  240 25,200$     495 54,028.82$   

12 $1,362.28 104.90$   2 210$          98.34$    2 197$          141.90$     2 283.80$          113.00$  2 226$        118.00$   2 236$        105.00$  2 210$           12 1,362.28$     

44 $4,589.19 104.90$   40 4,196$       98.34$    4 393$          141.90$     0 -$                 113.00$  0 -$         118.00$   0 -$        105.00$  0 -$           44 4,589.19$     

28 $3,254.76 104.90$   8 839$          98.34$    0 -$           141.90$     4 567.60$          113.00$  8 904$        118.00$   8 944$        105.00$  0 -$           28 3,254.76$     

56 $6,225.10 104.90$   12 1,259$       98.34$    8 787$          141.90$     4 567.60$          113.00$  12 1,356$     118.00$   12 1,416$    105.00$  8 840$           56 6,225.10$     

72 $7,915.87 104.90$   8 839$          98.34$    16 1,574$       141.90$     8 1,135.20$       113.00$  8 904$        118.00$   8 944$        105.00$  24 2,520$       72 7,915.87$     

CD - Finalize 30  $3,607.97 104.90$   2 210$          98.34$    4 393$          141.90$     12 1,702.80$       113.00$  2 226$        118.00$   2 236$        105.00$  8 840$           30 3,607.97$     

CD - Specifications 88  $10,088.56 104.90$   40 4,196$       98.34$    8 787$          141.90$     20 2,838.00$       113.00$  8 904$        118.00$   8 944$        105.00$  4 420$           88 10,088.56$   

CD - Govt Approval Processes 40  $4,313.92 104.90$   8 839$          98.34$    8 787$          141.90$     0 -$                 113.00$  8 904$        118.00$   8 944$        105.00$  8 840$           40 4,313.92$     

 $97,297.65 148 150 105 92 92 294 737 82,895.17$   

 $500.00 15,524$     14,752$      $  10,396  $  10,856 30,870$     0 97,297.65$   

 

$97,797.65

Submitted by:

H2A Architects

Client Approval by: Client Purchase Order No. 

CD -On-site meeting

CD- Design

CD -  Assist CM in cost projection

CD - Review meeting

CD - Revisions

CD - Communications

BERBIGLIA

 *printing allowance includes (8) copies of the document and a pdf.
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CD -  Finishes and color selections

BERBIGLIA

Reimbursables - prints $14,899.50 

 

Total



DESIGN DEVELOPMENT:

Project Budget for Services: Hours Dollars Arch Hours Cost Staff Hours Cost Struct Hours Cost Mech Hours Cost Elect Hours Cost Staff Hours Cost

12 $1,343.58 104.90$   4 420$          98.34$    0 -$           133.90$      0 -$                 113.00$  4 452$        118.00$   4 472$      90.00$    0 -$           12 1,343.58$     

206 $22,720.99 104.90$   16 1,678$       98.34$    60 5,901$       133.90$      40 5,356.00$       113.00$  16 1,808$     118.00$   16 1,888$   105.00$  58 6,090$       206 22,720.99$   

15 $1,632.17 104.90$   4 420$          98.34$    2 197$          133.90$      1 133.90$          113.00$  2 226$        118.00$   2 236$      105.00$  4 420$           15 1,632.17$     

16 $1,879.18 104.90$   4 420$          98.34$    0 -$           133.90$      4 535.60$          113.00$  4 452$        118.00$   4 472$      105.00$  0 -$           16 1,879.18$     

46 $5,117.32 104.90$   8 839$          98.34$    8 787$          133.90$      6 803.40$          113.00$  8 904$        118.00$   8 944$      105.00$  8 840$           46 5,117.32$     

36 $3,925.94 104.90$   4 420$          98.34$    8 787$          133.90$      4 535.60$          113.00$  4 452$        118.00$   4 472$      105.00$  12 1,260$       36 3,925.94$     

19  $2,138.77 104.90$   2 210$          98.34$    4 393$          133.90$      4 535.60$          113.00$  2 226$        118.00$   3 354$      105.00$  4 420$           19 2,138.77$     

 $38,757.94 42 82 59 40 41 86 338 38,757.94$   

 $100.00 4,406$       8,064$         $     4,520  $  4,838 9,030$       0 38,757.94$   

$38,857.94

Submitted by:

H2A Architects

Client Approval by: Client Purchase Order No. 

HRC 

DD -On-site meeting

DD- Design

DD -  Assist CM in cost projection

DD - Review meeting

DD - Revisions

Jackie Hoist Requested by: Scott Cope

Total Project Fee H2A
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DD - Communications

BERBIGLIA

Total

Reimbursables - prints $7,900.10

DD - Finalize 

$9,358$12,469.84

BERBIGLIA

 *printing allowance includes (8) 12 x 18 copies of the document and a pdf.


