
 

Delhi Township 
2101 Aurelius Rd. 
Suite 2A 
Holt, MI 48842 
517-694-7760 

Detroit 
535 Griswold St. 
Buhl Building, Ste 1650 
Detroit, MI 48226 
313-965-3330 

Grand Rapids 
801 Broadway NW  
Suite 215 
Grand Rapids, MI 49504 
616-454-4286 

Howell 
105 W. Grand River 
Howell, MI 48843 
517-552-9199 

Jackson 
401 S. Mechanic St. 
Suite B 
Jackson, MI 49201 
517-292-1295 

Kalamazoo 
834 King Highway 
Suite 107 
Kalamazoo, MI 49001 
269-665-2005 

Lansing 
215 S. Washington SQ 
Suite D 
Lansing, MI 48933 
517-292-1488 
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MAILING: PO Box 824 
Bloomfield Hills, MI  48303-0824 
 
SHIPPING: 555 Hulet Drive 
Bloomfield Hills, MI  48302-0360 
 
PHONE: 248-454-6300 
WEBSITE:  hrcengr.com 

July 5, 2018 
 
City of Rochester Hills 
1000 Rochester Hills Drive 
Rochester Hills, Michigan 48309 
 
Attn: Ken Elwert, CPRE 
 Director of Parks and Forestry 
 
Re: Innovation Hills – Parking Lot, Pond Trail, and Woodland Trail HRC Job No. 20170822.31 
 Construction Administration and Oversight  
 Proposal for Engineering Services 
 
Dear Mr. Elwert: 
 
Hubbell, Roth & Clark, Inc. (HRC) is pleased to offer engineering services to the City of Rochester Hills for the subject 
project.  We propose that all items of work be completed under the terms and conditions of our existing Agreement for 
Professional Engineering Services.   
 
The proposed parking lot improvements, Pond Trail and Woodland Trail was bid under separate contract as part of the City 
of Rochester Hills 2018 Pathway Program. The project was awarded to Proline Asphalt. The City has requested HRC to 
provide construction administration and oversight for the portion of work located in Innovation Hills. A breakdown of our 
proposed services and budgeted hours are summarized below and in the following table: 
 
1. Layout – under this task HRC will stake the parking lot and trails one time. Should the contractor damage the staking or 

require additional staking due to sequencing or operations, we will seek compensation from the contractor to pay for 
these costs. However, the City would compensate HRC for this work then deduct or negotiate these costs from the 
contractor. 

Estimated Hours = 8 

2. Materials Sampling – under this task HRC will obtain field samples and perform materials testing on utility backfill, 
aggregate base, asphalt and concrete using our in-house laboratory.   

Estimated Hours = 68 

3. Observation and Field Engineering – under this task HRC will provide on-site field engineer(s) to monitor the Contractors 
work. Our observer will handle quantity verification at the end of each work day and prepare daily reports.  

Estimated Hours = 160 

4. Contract Administration – under this task HRC will provide bi-weekly pay estimates. Meetings and weekly progress 
reports are included, as needed. 

Estimated Hours = 20 
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The services summarized in this proposal will complete the work included in Proline contract for Innovation Hills for the 
parking lot, Pond Trail and Woodland Trail. We are proposing Ms. Lynne Seymour, P.E. as the Project Manager.  Ms. 
Seymour will be supported by various HRC staff including Construction Observers, Testing Technicians, and Engineers.  
Utilizing a blended rate summarized in the table above, we would propose a not-to-exceed fee of $25,020 to complete the 
scope of this project. 
 
Should you concur with this proposal, please sign below to serve as our authorization to proceed.  If you have any questions 
or require any additional information, please contact the undersigned. 
 
Very truly yours, 
 
HUBBELL, ROTH & CLARK, INC. 
 

 
Daniel W. Mitchell, P.E. 
President 
 
pc: Rochester Hills; L. Cummins 
 
Recommended by: 
CITY OF ROCHESTER HILLS 
 
 
       Date:      
Ken Elwert, Parks and Forestry Director 
 
Approved by: 
CITY OF ROCHESTER HILLS 
 
 
       Date:      
Bryan K. Barnett, Mayor 
 

Survey Crew Lab
Field 

Observation  Engineer 

 $            140  $              81  $            100  $            120 

1 Layout  $        1,120 

2 Materials Sampling  $        5,500 

3 Observation & Field Engineering  $      16,000 
4 Contract Administration  $        2,400 

TOTALS  $        1,120  $        5,500  $      16,000  $        2,400 

Task Description

Rate Classification & Estimated Hours


