
November 28, 2018

CLIENT: City of Rochester Hills - Van Hoosen Farm

PROJECT DESCRIPTION: Van Hoosen Farm Equipment Barn

PROFESSIONAL 

SERVICES 

REQUESTED:

Scope of Work:
Schematic

Design Development

x Construction Drawings and Specifications

x Bidding and Award Assistance

x Construction Administration

x Other - Cost Projection Verification, Site Plan Review and ZBA

Schedule:  

Approvals Deliverables: 

Hours Dollars Arch Hours Cost Staff Hours Cost Struct Hours Cost Mech Hours Cost Elect Hours Cost Civil Hours Cost

#1a Project Start Up 28 $3,843.28 101.84$  4 407$         95.48$      4 382$           180.00$    10 1,800$    117.00$     2 234$        120.00$     2 240$         130.00$    6 780$          

#1b Update Cost Projection from July 2017 to Jan 2020 10 $1,135.00 101.84$  3 306$         95.48$      1 95$             180.00$    0 -$        117.00$     2 234$        120.00$     2 240$         130.00$    2 260$          

#2a On-Site Meeting with Key Persons (2) Meetings 15 $1,796.52 101.84$  3 306$         95.48$      0 -$           180.00$    0 -$        117.00$     3 351$        120.00$     3 360$         130.00$    6 780$          

#2b Rochester Planning C. Approvals SPR & ZBA 80 $9,146.40 101.84$  20 2,037$      95.48$      20 1,910$       180.00$    0 -$        117.00$     0 -$         120.00$     0 -$          130.00$    40 5,200$      

#3 Construction Documents Architectural 90 $8,656.80 101.84$  10 1,018$      95.48$      80 7,638$       180.00$    0 -$        117.00$     0 -$         120.00$     0 -$          130.00$    0 -$           

#4 Construction Documents Civil 56 $7,085.60 101.84$  2 204$         95.48$      4 382$           180.00$    0 -$        117.00$     0 -$         120.00$     0 -$          130.00$    50 6,500$      

#5 Construction Documents Structural 54 $8,549.44 101.84$  2 204$         95.48$      12 1,146$       180.00$    40 7,200$    117.00$     0 -$         120.00$     0 -$          130.00$    0 -$           

#6 Construction Documents MEP 52 $6,104.16 101.84$  2 204$         95.48$      1 95$             180.00$    0 -$        117.00$     25 2,925$     120.00$     24 2,880$      130.00$    0 -$           

#7 Prepare Specifications 44 $4,593.60 101.84$  40 4,074$      95.48$      0 -$           180.00$    0 -$        117.00$     0 -$         120.00$     0 -$          130.00$    4 520$          

#8 Cost Projection Validation 6 $611.04 101.84$  6 611$         95.48$      0 -$           180.00$    0 -$        117.00$     0 -$         120.00$     0 -$          130.00$    0 -$           

#9 Clerical 2 $203.68 101.84$  2 204$         95.48$      0 -$           180.00$    0 -$        117.00$     0 -$         120.00$     0 -$          130.00$    0 -$           

#10 COM-CHECK Energy Code Compliance Check 7 $766.80 101.84$  1 102$         95.48$      2 191$           180.00$    0 -$        117.00$     2 234$        120.00$     2 240$         130.00$    0 -$           

4 $407.36 101.84$  4 407$         95.48$      0 -$           180.00$    0 -$        117.00$     0 -$         120.00$     0 -$          130.00$    0 -$           

18 $1,807.68 101.84$  14 1,426$      95.48$      4 382$           180.00$    0 -$        117.00$     0 -$         120.00$     0 -$          130.00$    0 -$           

155  $18,726.84 101.84$  16 1,629$      95.48$      80 7,638$       180.00$    40 7,200$    117.00$     7 819$        120.00$     12 1,440$      130.00$    0 -$           

621 $73,434.20 129 208 90 41 45 108

$500.00

$73,934.20

 

Submitted by:

H2A Architects

Client Approval by: Client Purchase Order No. 

  p 810.412.5640

Service Fee  Proposal

Project Budget:

Total

RDA

$32,704.40

#13 Construction Administration

#12 Bid and Award Assistance

Equipment Barn; Cost Projection Verification, Site Plan Review, ZBA, 

Construction Drawings, Specification, Bid and Award and Construction 

Administration

#11 Communications, incl phone and email

Construction Documents and Specifications

Cost Verification, SPR and ZBA Spring 2019, CD's and Specs to be completed Fall 2019.  Bid 

in Jan 2020.

  H2A Architects  H2A Architects  H2A Architects  H2A Architects

  9100 Lapeer Rd.  Suite B

  Davison,  MI  48423
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Ken ElwertRequested by: Jackie Hoist

  c 810.287.6890

$16,200.00 9,723.00 14,040.00Reimbursables Estimate - printing

Total Project Fee H2A ROWEBerbiglia Associates


