Service Fee Proposal

October 20, 2020

H2A Architect/

Deliverables:

9100 Lapeer Rd. Suite B Davison, MI 48423 p 810.412.5640 c 810.287.6890



CLIENT: City of Rochester Hills - Borden Park
PROJECT DESCRIPTION: Borden Park Office

PROFESSIONAL SERVICES REQUESTED:	Borden Park Office - Construction Documents for new office design 2B (without soccer space) as per exibit A.
Scope of Work:	
	Schematic
	X Design Development
	X Construction Drawings and Specifications
	X Bidding and Award Assistance
	X Construction Administration
	Other
Schedule:	Upon approval to proceed - 120 days.

Construction Documents and Specifications

Project Budget:	Hours	Dollars
#1 On-Site Meetings (once per mo during design)	24	\$2,715.00
#2 Revisions to schematic	6	\$660.00
#2 Design Development	108	\$12,300.00
#3 Construction Documents	316	\$35,740.00
#4 Specifications	61	\$7,100.00
#5 Final Review Meeting	14	\$1,710.00
#6 Bid and Award Assist	28	\$3,330.00
#7 Construction Administration - submittals, RFI's, pay apps	104	\$11,920.00
#8 Construction Administration - on-site	90	\$10,760.00
Total	751	\$86,235.00
Reimbursables Allowance		\$500.00
Total Project Fee		\$86,735.00

Reimbursable allowance includes any printing required.

Submitted by:	Jackie Hoist	Requested by:	Scott Cope
H2A Architects			
Client Approval by:		Client Purchase	Order No.
Z:\Bd\Rochester Hills On-call\Borde	en\Park Office and Compound\[Service	ee Fee Agreement Park Office Re-envisioning Construction	Documents.xlsx]Sheet1

\$ 120	0.00	6	\$	720	\$	105.00	3	\$ 315	\$	140.00	0	\$	-	\$ 105.00	6	\$	630	\$	105.00	6	\$	630	\$	140.00	3	\$	420
\$ 120	0.00	2	\$	240	\$	105.00	4	\$ 420	\$	140.00	0	\$	-	\$ 105.00	0	\$	-	\$	105.00	0	\$	-	\$	140.00	0	\$	-
\$ 120	0.00	8	\$	960	\$	105.00	20	\$ 2,100	\$	140.00	16	\$	2,240	\$ 105.00	30	\$	3,150	\$	105.00	26	\$	2,730	\$	140.00	8	\$	1,120
\$ 120	0.00	40	\$	4,800	\$	105.00	120	\$ 12,600	\$	140.00	40	\$	5,600	\$ 105.00	56	\$	5,880	\$	105.00	44	\$	4,620	\$	140.00	16	\$	2,240
\$ 120	0.00	30	\$	3,600	\$	105.00	0	\$ -	\$	140.00	4	\$	560	\$ 105.00	12	\$	1,260	\$	105.00	12	\$	1,260	\$	140.00	3	\$	420
\$ 120	0.00	2	\$	240	\$	105.00	0	\$ -	\$	140.00	3	\$	420	\$ 105.00	3	\$	315	\$	105.00	3	\$	315	\$	140.00	3	\$	420
\$ 120	0.00	12	\$	1,440	\$	105.00	4	\$ 420	\$	140.00	3	\$	420	\$ 105.00	3	\$	315	\$	105.00	3	\$	315	\$	140.00	3	\$	420
\$ 120	0.00	20	\$	2,400	\$	105.00	40	\$ 4,200	\$	140.00	12	\$	1,680	\$ 105.00	12	\$	1,260	\$	105.00	12	\$	1,260	\$	140.00	8	\$	1,120
\$ 120	0.00	50	\$	6,000	\$	105.00	8	\$ 840	\$	140.00	8	\$	1,120	\$ 105.00	8	\$	840	\$	105.00	8	\$	840	\$	140.00	8	\$	1,120
		170					199				86				130					114					52		
\$41,295.00 \$1						\$12	2,040	0.00)	\$25,620.00									\$7,280.00								
H2A								Berbiglia ROWE																			

Staff Hours Cost Struct Hours Cost Mech Hours Cost