



HUBBELL, ROTH & CLARK, INC

Consulting Engineers

Principals

George E. Hubbell
Thomas E. Biehl
Walter H. Alix
Peter T. Roth
Michael D. Waring
Keith D. McCormack
Curt A. Christeson
Thomas M. Doran

Senior Associates

Frederick C. Navarre
Gary J. Tressel
Lawrence R. Ancypa
Kenneth A. Melchior
Dennis M. Monsere
Randal L. Ford
David P. Wilcox
Timothy H. Sullivan

Chief Financial Officer

J. Bruce McFarland

Associates

Thomas G. Maxwell
Nancy M.D. Faught
Jonathan E. Booth
Michael C. MacDonald
Marvin A. Olane
James C. Hanson
Richard F. Beaubien
William R. Davis
Daniel W. Mitchell
Jesse B. VanDeCreek
Robert F. DeFrain
Marshall J. Grazioli
Thomas D. LaCross

August 20, 2007

City of Rochester Hills
1000 Rochester Hills Dr.
Rochester Hills, Michigan 48309-3033

Attention: Mr. Paul Shumejko, P.E.
Traffic Engineer

Re: Shadow Woods Sub Roadway Reconstruction Project (City File E06-023)
Proposal to Provide Additional Services

HRC Job No. 20070248

Dear Mr. Shumejko:

We are pleased to offer our additional services for the subject project. It is our understanding that the City is evaluating three (3) additional project areas as follows:

- Van Hoosen Cemetery – Construction of approximately a 20 ft. wide by 700 ft. long bituminous road as shown in Figure 1. The estimated construction cost is \$39,226. The estimated time to complete this work is 5 days.
- Fire Station No. 5 – Rehabilitation of approximately a 1,550 syd parking lot behind Fire Station No. 5, located along Tienken Road as shown in Figure 2. The estimated construction cost is \$37,648.30. The estimated time to complete this work is 5 days.
- Waltonshire Court – Installation of approximately a 1.5” to 2” bituminous wearing course on Waltonshire Court as shown in Figure 3. The estimated construction cost is \$37,648.30. The estimated time to complete this work is 2 days.

As requested, HRC will provide additional observation staff services for these tasks. For the purposes of this proposal we are proposing 140 hours of Senior Observer time for a total additional fee of \$8,950.00. Our current scope of services is limited to the not-to-exceed amount of \$91,700.00 in accordance with the July 12, 2007 letter from Barbara Key. Authorization of this proposed change would increase this total to \$100,650.00.

We hope this Proposal meets with your approval. A space has been provided for the Mayor’s signature at the bottom of this proposal to serve as our authorization to proceed. Thank you again for considering us and we look forward to our continued service to Rochester Hills. If you have any questions or require any additional information, please contact the undersigned.



Very truly yours,

HUBBELL, ROTH & CLARK, INC.

Daniel W. Mitchell, P.E.
Associate

DWM/dwm
Attachment
pc: HRC; W. Alix, D. Wilcox, File

Approved by:
CITY OF ROCHESTER HILLS

Bryan K. Barnett, Mayor

Date: _____