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Project
RFP-RH-10-014
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J. Ranck Electric, 
Inc.

25 years in business25 years in business

105 field employees

50 office and warehouse 
employees

Projects throughout 
Michigan and USA

Public and private sector 
clients

Annual sales exceed $30 
million

RADAR SPEED DISPLAY CITY OF ROCHESTER HILLS
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Hubbell, Roth & Clark, 
Inc.

Founded in 1915

Multi-disciplined engineering firm

Consulting engineers to over 80 
municipal, industrial and private 
clientsclients

Award winning designs

Experience with speed signs

RADAR SPEED DISPLAY CITY OF ROCHESTER HILLS
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Carrier & Gable, 
Inc.

Established in 1945

Premier distributor of 

Traffic products

Lighting

Highway safety 
products

Knowledgeable sales and 
technical staff

Free training classes 

RADAR SPEED DISPLAY  CITY OF ROCHESTER HILLS

ee a g c asses
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City of Rochester Hills
Proposal for

Radar Speed Displays Projects

Rob Hentkowski (J. Ranck)
Prime Vendor/Project Manager

City of Rochester Hills

Traffic Consultant/Engineering

J. Ranck Electric, Inc. (J. Ranck)
Hubbell, Roth & Clark, Inc. (HRC)
Carrier & Gable, Inc.

QA/QC
Richard Beaubien P E PTOE (HRC)

Installation
Dale Berkholz (J. Ranck)

Traffic Consultant/Engineering
Colleen Hill, P.E., PTOE (HRC)

David Kelley (HRC)
DTE Energy

Peter T. Roth, P.E. (HRC)
Principal-in-Charge

Richard Beaubien, P.E., PTOE (HRC)
Associate

Transportation Department Head

Sign/Post Vendor
Carrier & Gable, Inc.

RADAR SPEED DISPLAY CITY OF ROCHESTER HILLS
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P I l t ti R t

Work Plan
Phase 1 – Pre-Studies 

Pre-Implementation Report
Outside Agency/Government Meetings

Site Location Determinations
Design Engineering

DTE Coordination
Permit Applications

Product Approval

and Design

Sign Installation
Final Permit Approvals

DTE Service Application
Software Licenses & Training

Phase 2 - Installation

RADAR SPEED DISPLAY CITY OF ROCHESTER HILLS
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Work Plan
Phase 3 – Post 

Sign Inventory Update
Quality Control Inspection

Speed Studies (Pre & Post Installation)
Evaluation Study – Intermediate Report

Evaluation Study – Final Report

Studies

RADAR SPEED DISPLAY CITY OF ROCHESTER HILLS
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Site Evaluation Report
Pre-Installation Traffic Evaluation 

Study

Deliverables 
Traffic Engineery

Maintenance of Traffic Plans
Sign Inventory in GBA File Format
Post-Installation Traffic Evaluation 

Study
Final Traffic Evaluation Study

Meeting Minutes
Monthly Progress Reports

g

Electrical Contractor
Sign Shop Drawings 

Sample Radar Sign Demonstration
Utility Applications for Service

Warranties & Extended Service Plan
Operations & Maintenance Manuals

Software License

RADAR SPEED DISPLAY CITY OF ROCHESTER HILLS
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Summary Report
By Location

Software
y

By Date
By Time Interval

Speeds

RADAR SPEED DISPLAY CITY OF ROCHESTER HILLS
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Speeding 
Vehicles Report

Software

45 min Intervals
Frequency

Percent

RADAR SPEED DISPLAY CITY OF ROCHESTER HILLS
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Average Cost Per 
Sign

Radar Speed Display

DTE Energy Power 
= $12,552

Solar Power = 
$10,605

RADAR SPEED DISPLAY CITY OF ROCHESTER HILLS
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Solar Kit Installation

RADAR SPEED DISPLAY CITY OF ROCHESTER HILLS


