

City of Rochester Hills  
Department of Public Services  
1000 Rochester Hills Drive  
Rochester Hills, Michigan 48309

April 20, 2009  
Revised

Attn: Tracey A. Balint, P.E.

RE: 1978 Fair Oak Drive

Dear Ms. Balint

In accordance with your request we have revised our previous cost estimate to repair the failed sewer at the above referenced location. The revised cost reflects the additional costs to dewater the ground around the excavation and provide around the clock bypass pumping until the ground water is sufficiently lowered to excavate and repair the failed sewer.

This cost is an estimate. The actual cost may vary up or down depending on the conditions encountered at the time the repair is completed.

The cost estimate was prepared using our established time and material rates.

Item	Quantity	Unit	Unit Price	Total
Labor	1.00	LS	\$ 10,755.55	\$ 10,755.55
Equipment	1.00	LS	\$ 7,718.64	\$ 7,718.64
Material	1.00	LS	\$ 8,767.73	\$ 8,767.73
Subcontractor & Rental	1.00	LS	\$ 21,158.86	\$ 21,158.86
<b>Total:</b>				<b>\$ 48,400.78</b>

Detailed breakdowns of the above listed items are included for your review.

Should you have any questions or need additional information please contact the undersigned at (248) 685-1500.

Very truly yours

**Di PONIO & MORELLI CONSTRUCTION COMPANY**

Ben L. Lewis

Attachments