
                            
 

Mr. Dennis Andrews, CPRP               January 30, 2025 
Parks and Natural Resources Director
City of Rochester Hills
1000 Rochester Hills Drive
Rochester Hills, MI 48309

Re:  REQUEST FOR FEE PROPOSAL                                           
       Design Construction Support - Brooklands Park
       1585 East Auburn Road
       Rochester Hills, MI 48307

Dear Mr. Andrews,

We at Niagara Murano (NM) would like to thank you for the opportunity to offer Design Construction Support 
Services for the construction phase of Brooklands Park located at 1585 East Auburn Road in Rochester Hills MI.

Having recently worked together with you and the CRHills Team on the masterplan for this park, NM is delighted to 
offer our proposal to work with this multidisciplinary Team that will include representatives from the CRHills Building 
Department and the DPS Department. In addition, and as part of our team, we have included MA Engineering 
(Birmingham) for Electrical, and Plumbing Engineering, as well as IMEG (Farmington Hills) for Structural Engineering. 

Project Description

With Construction Documentation and Specification completed by NM and a final estimate provided by CM Lang 
Constructors to the City of Rochester Hills Project Manager, it is our understanding that CRHills would like to move 
forward with the Construction Administration phase for The Brooklands Park. The NM Team of Architectural, 
Electrical, Plumbing, and Structural Engineering Consultants will work together with the City of Rochester Hills 
interdisciplinary Team, and  the CM, Lang Constructors, to ensure the design intent of the masterplan via the 
construction documents and specifications is implemented. Design Construction Support includes the following:

• Change orders: Managing requests to change the construction contract, such as by altering the 
contractor's work scope for possible cost savings, substitutions, unforeseen conditions etc.

• Quality assurance: Ensuring that the project meets quality standards and codes as documented on the 
Construction Documents and Specifications 

• Problem resolution: Quickly providing innovative solutions to issues that arise during construction, such 
as with contracts, supplies, product availability, and budget. 

• Document control: Maintaining construction documents, including producing them and reviewing shop 
drawing submittals and samples for materials and products specified.

• Design clarification: Clarifying design intent
• Negotiation: Using negotiation skills to find solutions that are agreeable to all parties 
• Project management: Review progress, identify delays, develop solutions and review construction pay 

applications. 
• Site visits: Site visits to observe, comment and strategize on the work and conformance with construction 

documentation. 

Assumption – Construction services start first week of March 2025 and are completed by July 2025

Design Construction Support Services will include the following disciplines:

Architectural Design
Electrical Engineering
Structural Engineering
Landscape Design 
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Basic Services itemized task list: 

• (9) Construction Administration review and Site meetings as requested

• Shop Drawing Review of Design Materials and Products etc. Stone, Signage font, Lighting fixture, etc.
Specific shop drawing review of the following:

-Water Feature Outcropping Wall & Water Fall Stone -Color/Textured/Placement verification
-Water Feature Outcropping Step Stone-Color/Textured/Placement verification
-Water Feature Michigan Stone for Basin- Color/Textured/Placement verification
-Water Feature Outcropping Bluestone Cap-Color/Finish/Engraving/Font Style
-Water Feature -Basin Grate 
-Water Feature-3 Pours-Color Selection of Concrete-Material Matching
-Lighting Fixtures-Park& Water Feature-Color/Wattage/Lumens/Mounting Direction/Style/ 
Color Temp

• RFI’s (Requests for Information/clarifications) 

• Verify the design vision regarding the Construction Documentation and design intent.

Services Not Included:
The following services are not included within this Professional Fee Proposal but may be provided upon the Owner’s 
written authorization to proceed, at a mutually agreed additional fee:

• Graphic Design/ Rendering/ Site signage other than that at the Water Feature Bluestone cap
• State Fees, Permits and travel expenses to meetings beyond the Detroit Metropolitan Area.
• Payment for the Submittal of Documents to the City Building Authority for Permits and Fees (reimbursable)
• Responsibility for any construction means, methods, techniques and project site safety.
• Plant species review by others
• Bench design, confirmation of size/features, and onsite placement coordination by others
• Overall Park concrete surface Types/textures review by others
• Meeting minutes by others.
• Water feature coordination/ review

Professional Fee:

We propose to provide our Professional Architectural and Engineering Services with hourly rates as per our contract 
with CRHills associated with this Project in accordance with the following Professional Service Fee breakdown.  Note 
that all fees expressed herein are considered ‘not to exceed’ amounts:

Basic Services:

• Architectural Services Fee   $ 12,200
• Electrical Engineering     Fee   $   2,500                  
• Structural Engineering Services Allowance:          Fee   $   1,500

        Total Basic Services                                             $   16,200

        Reimbursables            $ 1,000

                                                                 

     Total Basic and Specialty Services including reimbursables:                   $17,200.00 

• Please see attached Hourly Fee Breakdown following this proposal.

Reimbursable Expenses:

We estimate approximately $1,000 in reimbursable expenses listed below. 
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The following expenses related to the administration of a project will be identified and charged at cost without 
markup:

1.   Printing costs for drawing reproductions for Owner Reviews, distribution,   
               bids, permits, and construction.

2. Color copies.
Shipping, mailing and overnight delivery charges.

                                                             

SCHEDULE

The NM team is prepared to start the project upon notice and signed a proposal and will respond in a timely manner 
to meet your schedule. 

The following is the Contract Phase breakdown of our fee:

• Construction Administration    
 Invoices due within 45 days of completion

Suspension of Services – If the Client fails to make payments when due or otherwise is in breach of this 
Agreement, Niagara Murano may suspend performance of services upon five (5) calendar days’ notice to 
the Client. Niagara Murano shall have no liability whatsoever to the Client for any costs or damages as a 
result of such suspension caused by any breach of this Agreement by the Client.

ASSUMPTIONS, EXCULSIONS & CITY RESPONSIBILITIES

Niagara Murano is prepared to complete the work as outlined above per our understanding of the project, which 
includes the following assumptions, exclusions and identified City responsibilities.
a. Main point of contact will be Mr. Dennis Andrews.

Invoicing Procedures:

Payment terms shall be in accordance with the City of Rochester Hills Order Standard Terms and Conditions. Invoices 
for our services will be submitted on a monthly basis due within 30 days. Overdue invoices are subject to 1.5% late 
payment.

Insurance:

For the protection of our clients as well as our firm, we carry insurance protection including professional liability 
insurance.  The extent and types of insurance shall be in accordance with the City of Rochester Hills Purchase Order 
Standard Terms and Conditions and can be provided upon request.

Termination Agreement:

In the event the project is abandoned, or the agreement terminated, termination shall be in accordance with 
Rochester Hills Purchase Order Standard Terms and Conditions.

We look forward to this opportunity to further our professional relationship with you and your Team at Rochester 
Hills.  Thank you for your consideration. Of course, feel free to call me personally at 248 646 5765 if you have any 
questions.

Limitation of Liability 

To the maximum extent permitted by law, the Owner agrees the maximum aggregate amount of Niagara Murano’s 
Liability shall be limited to the sum of the contract price contained herein. This limitation shall apply regardless of 
the cause of action or legal theory pled or asserted. Under no circumstances shall Niagara Murano be liable for 
owner’s loss of profits, delay damages, or any special, incidental or consequential loss or damage of any nature arising 
at any time or from any cause whatsoever.

Certification:
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On behalf of NM and all Team members, I thank you for your consideration of this Proposal.  Should you have any 
questions in this regard, please call us at your earliest convenience. If this proposal meets with your approval, please 
sign where noted below and return one copy for our records, for we shall consider this as a letter of intent to begin.

Sincerely,

_________________________                  __________________________________
Delia Rodi, IES, CEO Mayor Bryan K. Barnett 
Niagara Murano, LLC                                      City of Rochester Hills, Michigan

           
           

                             
Date: January 30, 2025                                         Date ______________________________
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