
 
 
 
 
 

DEPARTMENT OF PUBLIC SERVICES  WATER QUALITY MANAGEMENT DIVISION 
415 CLIFFORD, 7TH

 FLOOR  DETROIT, MICHIGAN  48226  (313) 224-3620  FAX (313) 224-0045 

Robert A. Ficano
County Executive 

September 17, 2010 
 
Tracey Balint, P.E., Project Engineer 
City of Rochester Hills 
1000 Rochester Hills Drive 
Rochester Hills, MI  48309 
 
RE:  Rouge River National Wet Weather Demonstration Project  

Round I, Part “A” Grant Program for Control of Combined and Sanitary  
Sewer Overflows Activities 

Rochester Hills Rouge District Sanitary Sewer Evaluation Study (RXA-02)  
 
Dear Ms. Balint: 
 
Enclosed are three copies of the proposed interagency agreement (IAA) between Wayne County 
and the City of Rochester Hills.  This agreement will provide federal grant funds for the project 
“Rochester Hills Rouge District Sanitary Sewer Evaluation Study” under the Round X Part A 
subgrant program of the Rouge River National Wet Weather Demonstration Project (Rouge 
Project).  Please review this agreement and its attachments. If the agreement is acceptable as 
presented, please have the appropriate official sign all three copies and return them to Mr. Razik 
Alsaigh at the following address:  
 

Mr. Razik Alsaigh 
Wayne County Department of Public Services 
Water Quality Management Division 
415 Clifford, 7th Floor 
Detroit, Michigan 48226 

 

Upon receipt of the signed agreement from your office, our department will forward the 
agreement to the Wayne County Commission and Wayne County Executive for review and 
approval. After signature by Wayne County, we will return one copy of the executed agreement 
for your records.     
 
Please note that Article 8.2 of the IAA project specifies that your organization remain a member 
in good standing of the Alliance of Rouge Communities (ARC) for the duration of the 
agreement.  If your organization chooses not to remain an ARC member during the term of the 
inter-agency agreement, Wayne County may terminate the agreement before project completion.     
 
We would like to bring to your attention the final project summary report mentioned in article 
1.3 of the IAA.  This report should be completed at the end of the project.  An important aspect 
of this report is the project evaluation.  The evaluation should assess the project in terms of 
benefits to the Rouge River, project costs, and overall effectiveness of the project.  Please work 
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with Mr. Alsaigh to identify the details required to complete the final project summary report and 
the project progress update schedule. 
 
Also, please note article 3.1 of the IAA, which specifies that modifications to the internal 
distribution of monies allocated among project elements are only allowed upon written 
agreement of Wayne County.  Such request should be made prior to expenditure of any funds 
related to the proposed modification.  Similarly, per article 19.1, requests for changes to the 
project schedule must also be by written agreement between your organization and Wayne 
County. 
 
You should carefully review all provisions of the Rouge Project IAA.  Recent changes to this 
document from previous versions include but are not limited to: 
 Article 6.4 of the IAA, which specifies revised fair share goals for the Rouge Project grant 

under which this subgrant is funded. The federal regulation regarding Disadvantaged 
Business Enterprises (DBEs) has been changed and some firms that were considered as 
DBEs under the old regulation may not qualify as DBEs under the new regulation.  All DBE 
contractors must be certified by Wayne County or an appropriate agency as specified by the 
Michigan Unified Certification Program (MUCP) (see 
http://www.michigan.gov/mdot/0,1607,7-151-9625_21539_23108---,00.html ).  The DBE 
firm must also be certified as a MBE/WBE by Wayne County or the Michigan Department of 
Transportation.   

 Articles 6.11 and 6.12 of the IAA, which clarify the procurement and contractual 
requirements for the Rouge Grant per the 40 CFR 31. 

 

Your project schedule is shown on page 3 of Attachment “A” to the IAA and all project 
costs should be incurred and project deliverables completed before October 31, 2011.  If 
you would like to discuss any of the provisions of this agreement, please call Mr. Razik Alsaigh 
at (313) 967-2283. 
 
Thank you for your participation in the Rouge River Round X-Part A grant program for control 
of combined and sanitary sewer overflows activities.  We look forward to continuing our support 
of your efforts to help restore the beneficial uses of the Rouge River. 
 
Sincerely, 

 
Kelly A. Cave, P.E. 
Director, Water Quality Management Division 
 
cc: Razik Alsaigh, WCWQMD 
 



 
1 

ROUGE RIVER NATIONAL WET WEATHER DEMONSTRATION PROJECT 
ROUGE RIVER GENERAL PERMIT PROJECTS 

GRANT AGREEMENT 
BETWEEN THE COUNTY OF WAYNE AND  

THE CITY OF ROCHESTER HILLS 
 

 
THIS AGREEMENT is entered into this ______ day of ______________ , _____, between the 
County of Wayne, Michigan, a body corporate and Charter County ("County") and the City of 
Rochester Hills, a Michigan municipal corporation ("Entity"). 

 
RECITALS 

 
WHEREAS, the County is the recipient of, and is responsible for the administration of 

certain federal grant funds referred to as the Rouge River National Wet Weather Demonstration 
Project Grant ("Grant"). 
 

WHEREAS, the United States Environmental Protection Agency ("USEPA") has 
established Grant conditions and regulations that require the County to act as the responsible 
party with respect to the Grant, including those provisions described within 40 CFR § 31. 
 

WHEREAS, the USEPA will supervise the Grant and Grant conditions in order that the 
Grant be used in accordance with the requirements of the law. 
 

WHEREAS, the parties have agreed to follow certain administrative procedures and 
cooperate on the various tasks to be undertaken in order for the County to comply with the 
Grant's requirements and objectives. 
 

WHEREAS, the Rouge River National Wet Weather Demonstration Project ("Rouge 
Project") is a comprehensive watershed-wide program addressing wet weather pollution 
problems ranging from controlling combined sewer overflows ("CSO") to storm water runoff in 
the Rouge River.   
 

WHEREAS, one of the purposes of the Grant is to enable the County and local units of 
government within the Rouge River Watershed to evaluate alternative approaches for controlling 
sources of water pollution. 

 
WHEREAS, implementing the activities and projects for investigating and controlling 

CSOs and sanitary sewer overflows will further the Grant’s goal to protect public health and 
improve water quality in the Rouge River.  

 
WHEREAS, implementing the National Pollutant Discharge Elimination System 

(NPDES) Wastewater Discharge General Permit for Storm Water Discharges from Municipal 
Separate Storm Water Drainage Systems (MS4s) – Watershed General Permit (Permit No. 
MIG619000) or the NPDES Wastewater Discharge General Permit for Storm Water Discharges 
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from MS4s – Jurisdictional General Permit (Permit No. MIS049000) (“Storm Water General 
Permits”) issued by the Michigan Department of Natural Resources and Environment 
(“MDNRE”) for the local unit will further the Grant’s goal to improve water quality and 
recreational use of the Rouge River.  
 

WHEREAS, illicit discharge elimination, public education and subwatershed 
management plan implementation are considered examples of the types of activities included in 
the Storm Water General Permits which will assist in restoring the water quality of the Rouge 
River. 

 
WHEREAS, the Rochester Hills Rouge District Sanitary Sewer Evaluation Study 

Project set forth in this Agreement would further the goals of the Grant. 
 

NOW, THEREFORE, IN CONSIDERATION OF THE MUTUAL COVENANTS 
CONTAINED HEREIN, the parties hereby agree as follows: 
 
 ARTICLE I 
 SCOPE OF PROJECT     
 
1.1 The County will provide a portion of the Grant to Entity to enable the Entity to do the 
activities described in Attachment “A.” 
 
1.2 The budget presented in Attachment “A” along with the scope of work presented in 
Attachment “A” specify the performance of the work as anticipated at the time the contract is 
signed. 
 
1.3 The Entity agrees to submit a Final Project Summary Report at the project end to assist 
the County in the grant close-out process.  The Final Project Summary Report should generally 
include: 
 

A. A summarized clear description of the project.  In addition to the project 
description, the report should include the following:  project objectives; major 
elements of the project; project products completed (project products are listed in 
Attachment “A”); and project highlights. 

B. Comments on how the completion of this project benefited or is projected to 
improve the Rouge River. 

C. A written set of recommendations to other local governments and agencies that 
evaluates the benefits and cost effectiveness of the project.  The evaluation should 
consider the total project cost.  The recommendations should also summarize how 
the project was evaluated and the evaluation results of the effectiveness of the 
project. 

D. Comments on how the results of this project are transferable to other communities 
or agencies.  

E. List of all task products completed.  The list should include the official name of 
the products.   
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ARTICLE II 
SCHEDULE OF WORK 

 
2.1 The time frame for completion of the project milestones is contained in Attachment “A.” 

 
ARTICLE III 

FINANCIAL PROVISIONS AND BUDGET 
 
3.1 The detailed budget is contained in Attachment “A” and will be considered an 
approximation based on the best information available at the time of this Agreement.  The 
internal distribution of the monies allocated among project elements may be modified by the 
Entity up to a total cumulative transfer among direct cost categories not to exceed 10% of the 
total budget without written approval by the County.  Other modifications to the budget will be 
only upon written Agreement between the County and the Entity. 
 
3.2 The County will provide funds from the Grant to partially fund the approved, allowed, 
and eligible costs for activities outlined in Attachment “A.”  The total amount to be provided by 
the County from the Grant for this project shall not exceed $90,000.00.  The Entity shall provide 
a minimum match of $135,000.00 or 40 percent of approved costs, which may be satisfied by 
demonstrating either cash or in-kind services from non-federal sources. 
 
3.3 The County will hold the final 10 to 20 percent of the total federal funds allowable to the 
Entity until the completion of the project as identified in Attachment “A” by the Entity.  Upon 
completion of all the tasks by the Entity, the approval of the Entity’s task products by the 
County, and the approval of the Entity’s submittal of the documentation of the final project cost 
by the County, the remaining 10 to 20 percent of the federal funds will be reimbursed to the 
Entity.  

 
ARTICLE IV 

CONTRACT ADMINISTRATION AND PAYMENT 
 
4.1 This Agreement will be administered on a cost reimbursement basis.  The Entity shall 
submit to the County project status reports and invoices on standard forms provided by the 
County. 
    
4.2 All reports and invoices shall be submitted at least quarterly, no more than forty (40) 
days after each quarter end date.  Reimbursements shall not be allowed without a status report 
submission. 
 
4.3 Invoices must clearly identify: 
 

A. Total program outlays to the date of the invoice; 
B. The non-federal share of amount expended; 
C. The federal share of amount expended; 
D. The federal payments previously received; 
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E. The reimbursements requested for the billing period; 
F. Project work element detail; 
G. Project direct costs and outside services; 
H.   Time sheets for hourly employees and labor distribution sheets for salaried 

employees; and 
I.   Documentation of all contractor costs. 

 
4.4 The invoices must be certified for completeness and correctness by an appropriate Entity 
official.   
 
4.5 All invoices will be paid by the County within thirty (30) days of receipt of funds from 
the USEPA. 
 
4.6 The Entity will provide documentation to the County that demonstrates compliance with 
federal and state regulations before payments will be processed.  The Entity will prepare all cost 
estimates for implementation of the planned activities, including a breakdown of eligible and 
ineligible cost items, with respect to grant funding.  These cost estimates will be provided in a 
format to be established by the County. 
 
4.7 The Entity will exercise the necessary contract oversight and administration of any 
subcontracts.  These duties include, but are not limited to construction inspection and  
negotiating and executing change orders (where construction is to occur), monitoring project 
progress, responding to subcontractor or citizen complaints, coordinating between different 
subcontracts, and overseeing subcontractors’ compliance with the approved project plans and 
specifications.  These activities are to be done in accordance with procedures established by the 
Grant and by 40 CFR § 31.1, et seq. 
 
4.8 All reports, invoices, and work products required under this Agreement will be 
transmitted to the Director of Water Quality Management Division, Department of Public 
Services, Wayne County, care of Mr. Razik Alsaigh, 415 Clifford, Detroit, Michigan 48226. 

 
ARTICLE V 

AUDIT AND ACCESS TO RECORDS 
 
5.1 The Entity will maintain and retain financial records and supporting documentation in 
accordance with generally accepted accounting procedures and in accordance with the 
requirements of federal and state regulations. 
   
5.2 The Entity will cooperate with and assist the County with respect to federal or state audit 
review related to the use of Grant funds.  This cooperation shall include preservation of the 
necessary documentation and access to the records until federal and/or state audit resolution 
processes have been completed and notification of records disposal has been received by the 
County.  The Entity will cooperate with the County with respect to evaluating audit findings of 
this Agreement. 
 



 
5 

5.3 The Entity will be responsible for the reimbursement of any funds required to be returned 
to the USEPA due to Entity actions or omissions, as determined by audit findings, and hold the 
County harmless from any repayment therefrom. 
 

ARTICLE VI 
GENERAL PROVISIONS 

 
6.1 This Agreement is expected to be funded in part with funds from the USEPA.  The Entity 
will not enter into any agreements with either the United States or any of its departments, 
agencies, or employees, which are or will be a party to this Agreement or any lower tier sub-
agreement for monies related to this specific project.  This Agreement is subject to regulations 
contained in 40 CFR. § 31 in effect on the date of the assistance award for this project. 
 
6.2 The Entity understands that the County has no funds other than the Grant funds to pay for 
the project costs.  All costs other than the Grant funds associated with the activities which are the 
subject matter of this Agreement will be the responsibility of the Entity. 
 
6.3 The Entity will cooperate with the County to ensure timely completion of the tasks 
undertaken as part of the project.  Cooperation includes, but is not limited to sharing information 
and records, participation in applicable committees, and assisting in development and evaluation 
of water quality improvement alternatives. 
 
6.4 The Entity warrants that it will comply with the provisions of 40 CFR § 31 and, as 
applicable, all provisions contained in the Grant.  In the event there are any conflicts between the 
provisions of this Agreement and the terms of the Grant, the Grant terms will prevail.  The fair 
share goals for the Grant as identified in that letter are as follows: 
 
 3% Minority Business Enterprise (MBE) 5% Woman Business Enterprise (WBE) 

 
6.5  The Entity is responsible for securing all necessary permits from regulatory agencies and 
is responsible for obtaining any professional services necessary for the project activities.  The 
Entity will act at all times in accordance with applicable federal, state, and local regulations, and 
will secure any permits and negotiate the terms of agreements in accordance with those 
requirements.   
 
6.6  If  the Entity secures any interest in lands, including easements, these acquisitions will be 
in accordance with applicable federal law and regulations including 49 CFR § 24 and state 
statutes related to the taking of interests in land. 
 
6.7 With respect to construction projects, the Entity is responsible for conducting post-
project evaluation and certifying that any construction meets the approved design criteria.  These 
certifications will be submitted to Wayne County and the USEPA and MDNRE, where 
appropriate, in accordance with the Grant requirements and applicable regulations.  If the project 
does not meet the design criteria, the Entity will be responsible for taking the necessary 
corrective measures. 
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6.8 The ownership of any facilities and/or infrastructure constructed and/or improved under 
this Agreement will remain with the Entity.  The Entity agrees to operate and maintain the 
facility and/or infrastructure constructed and/or improved under this Agreement consistent with 
the Grant project goals and in accordance with the Grant conditions and requirements of 
applicable federal, state, and local ordinances, statutes and regulations. 
 
6.9 The Entity warrants that it will comply with the provisions of 40 CFR § 31.32 relating to 
any equipment including computers and peripheral computer equipment purchased as part of this 
Grant assistance project.   
 
6.10 Any amendment to this Agreement must be in writing, and signed and acknowledged by 
a duly authorized representative of each party. 
 
6.11 The Entity warrants that it will comply with the provisions of 40 CFR § 31.36(d) relating 
to procurement of services as part of this Grant assistance project.  For construction contracts the 
Entity shall use bid type contracts.  For consulting contracts, the Entity shall use any of the four 
procurement procedures in the 40 CFR § 31.  For most of the consulting contracts, the RFQ or 
RFP procurement procedure is the applicable one.  The selection of the consultant can be based 
on qualification or on qualification and cost proposal.  Upon consultant selection, procurement 
documentation must be submitted to the County.  The procurement documentation should 
include: 
 

a. Rationale for method of procurement; 
b. Copy of advertisement, where it was published and for how long; 
c. Number of proposals received; 
d. Description of selection process (e.g., pre-established criteria of qualification, 

cost, or both); and 
e. Selection of type of contract to be used. 

 
6.12 The Entity warrants that it will comply with the provisions of 40 CFR § 31.36(f) relating 
to contract cost or price of services as part of this Grant assistance project.  Price/cost analysis 
must be performed by the Entity prior to award of any type of contract.  The selected contractor 
must submit a cost proposal to the Entity, with cost identified by task.  The cost proposal should 
consist of the following categories: 

 
a. Direct labor (with backup that establish this cost (hours and personnel)); 
b. Overhead (backup to establish this rate); 
c. Other Direct Expenses (backup to establish this item); 
d. Subconsultant; 
e. Subconsultant Administrative Charge (if applicable); 
f. Total; and        
g. Fee (Fixed for a fixed fee contract). 

 
The cost analysis consists of the Entity determining the reasonableness of the selected 
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contractor’s proposed cost (i.e., is the allowable overhead rate used, are correct pay rates used 
for employees, are expense charges accurate).   Price analysis consists of the Entity comparing 
proposed prices received with other proposals submitted for this job, an independent estimate 
from the Entity’s experience or cost estimate from existing master plan.  Copies of price/cost 
analysis documentation should be submitted to the County.  After completing the price/cost 
analysis, any type of the contracts indicated below can be executed: 
 

a. Cost plus fixed fee contract; 
b. Fixed price (lump sum) contract; 
c. Catalog price contracts (e.g., geotechnical investigations where the price of the tests are 

established in the market); or 
d. For certain contracts where the above types are not applicable, the County will allow 

contracts with proscribed billing rates (per diem contracts), which establishes pay rates 
for professional categories (e.g., Engineer I, Engineer II, Project Engineer, Field 
Technical Help, etc.).  

 
These above types of contracts are applicable for the main contractor and for sub-contractors.  
“Cost plus a percentage of cost” and “percentage of construction cost” methods of contracting 
shall not be used.     

 
ARTICLE VII 

WAIVER OF BREACH 
 
7.1 No failure by a party to insist upon the strict performance of any term of this Agreement 
or to exercise any term after a breach, constitutes a waiver of any breach of the term.  No waiver 
of any breach affects or alters this Agreement, but every term of this Agreement remains 
effective with respect to any other existing or subsequent breach. 

 
ARTICLE VIII 

TERMINATION 
 
8.1 This Agreement will terminate after the final audit and final resolution of any issues 
related thereto as described within 40 CFR §104.1, et seq. 
 
8.2 This Agreement may be terminated in whole or in part in writing by the County for its 
convenience and/or if the Entity does not remain a Member in good standing (if eligible) or 
Cooperating Partner of the Alliance of Rouge Communities (ARC), for any reason for the 
duration of this Agreement.  The Entity must be given:  (1) not less than thirty (30) calendar 
days written notice of intent to terminate; and (2) an opportunity for consultation with the 
County prior to termination. 
 
8.3 This Agreement may be terminated in whole or in part in writing by the Entity for its 
convenience.  The County must be given:  (1) not less than thirty (30) calendar days written 
notice of intent to terminate; and (2) an opportunity for consultation with the Entity prior to 
termination. 
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8.4 If termination is effected by the County or the Entity, an equitable adjustment in the 
Agreement price will be made.  The equitable adjustment for any termination will provide for 
payment to the Entity for services rendered and expenses incurred prior to termination.  
Equitable adjustment also will include termination settlement costs reasonably incurred by the 
Entity and approved by the County, relating to personnel hired specifically for activities related 
to this Agreement, provided such costs are eligible and allowable under the terms of the Grant. 
 
8.5 Upon receipt of a termination notice pursuant paragraphs 8.2 or 8.3, above, the Entity 
will:  (1) promptly discontinue all services affected (unless the notice directs otherwise), and (2) 
deliver or otherwise make available to the County all data, drawings, specifications, reports, 
estimates, summaries, and such other information and materials as may be accumulated by the 
Entity in performing this Agreement, whether completed or in process. 
 
8.6 Upon termination pursuant to paragraphs 8.2 or 8.3, above, the County may take over the 
work and prosecute the same to completion by Agreement with another party or otherwise. 
 
8.7 All notices of termination will be sent certified mail, postage prepaid and return receipt 
requested as follows: 
 
 If to the County:  
 Attn.:  Director, Water Quality Management Division  
 Wayne County Department of Public Services  
 415 Clifford  
 Detroit Michigan 48226 
 
 If to the Entity: 
 Tracey Balint, P.E., Project Engineer 
 City of Rochester Hills 

1000 Rochester Hills Drive 
 Rochester Hills, MI  48309 
 

ARTICLE IX 
LIABILITY 

 
9.1 All liability, loss, or damage as a result of claims, demands, costs, or judgments arising 
out of activities of the Entity will be the sole responsibility of the Entity and not the 
responsibility of the County.  Nothing herein will be construed as a waiver of any governmental 
immunity by the Entity, its agencies, or employees have as provided by statute or modified by 
court decisions. 
 
9.2 All liability, loss, or damage as a result of claims, demands, costs, or judgments arising 
out of activities of the County will be the sole responsibility of the County and not the 
responsibility of the Entity.  Nothing herein will be construed as a waiver of any governmental 
immunity by the County, its agencies, or employees have as provided by statute or modified by 
court decisions. 



 
9 

9.3  The provisions of Article IX shall survive the expiration or any termination of this 
Agreement for a period of three (3) years.        
   

ARTICLE X 
INSURANCE 

 
10.1 The Entity or its contractors’, at its expense, must maintain during the term of this  
Agreement the following insurance: 
 

A. Professional Liability/Errors and Omissions coverage with minimum limits of 
One Million Dollars ($1,000,000.00) on a claims made basis and Two Million 
Dollars ($2,000,000.00) aggregate with three year tail insurance coverage. 

 
B. Workers' Compensation Insurance which meets Michigan statutory requirements. 
 
C. Commercial General Liability Insurance with minimum limits of One Million 

Dollars ($1,000,000.00) per occurrence and One Million Dollars ($1,000,000.00) 
aggregate for bodily injury and property damage. 

 
D. Commercial Automobile Liability Insurance (including hired and non-owned 

vehicles) with minimum limits for bodily injury of One Million Dollars 
($1,000,000.00) per occurrence and with minimum limits for property damage of 
Five Hundred Thousand Dollars ($500,000.00) per occurrence. 

 
10.2 The insurance must be effected under valid and enforceable policies, issued by 
recognized, responsible Michigan insurers which are well-rated by national rating organizations. 
Commercial General Liability and Commercial Automobile Liability Insurance policies must 
name the County as an additional named insured.  The additional insured coverage shall be 
primary, non-contributory coverage and must not be canceled or materially changed without at 
least thirty (30) days prior notice from the Entity to the County.  The Entity must submit 
certificates evidencing the insurance to County prior to commencing project services, and at least 
thirty (30) days prior to the expiration dates of expiring policies. 
 

ARTICLE XI 
NON-DISCRIMINATION 

 
11.1  In connection with the performance of project services under this Agreement, the Entity 
must comply with: 

 
A. Titles VI and VII of the Civil Rights Act (42 U.S.C. §§ 2000d et. seq.) and the 

United States Department of Justice Regulations (28 C.F.R. Part 42) issued 
pursuant to those Titles.  

 
B. The Age Discrimination Act of 1985 (42 U.S.C. §6101-07).  
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C. Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. §794). 
 
D. The Americans with Disabilities Act of 1990 (42 U.S.C. §12101 et. seq.) and 

its associated regulations. 
 

E. The Michigan Civil Rights Act (P.A. 1976 No.  453) and the Persons With 
Disabilities Civil Rights Act (P.A. 1976 No. 220). 

 
F. The anti-discrimination provisions of the Wayne County Code governing 

“Ethics in Public Contracting.” 
 
11.2   Entity must notify any contractor of the obligations relative to non-discrimination under 
this Agreement when soliciting the contractor.  Entity will include the provisions of this Article 
in any subcontract agreement. 
 
11.3 The Entity is responsible for complying with all federal and state laws and regulations 
regarding competitive bidding. 
       

ARTICLE XII 
ASSIGNABILITY 

 
12.1 This Agreement will be binding upon and inure to the benefit of the parties hereto and 
their respective heirs and assigns. 
 
12.2 Neither of the parties hereto may assign this Agreement without the prior written consent 
of the other. 
 

ARTICLE XIII 
VALIDITY 

 
13.1 If any provision of this Agreement or the application to any person or circumstance is, to 
any extent, judicially determined to be invalid or unenforceable, the remainder of the Agreement, 
or the application of the provision to persons or circumstances other than those as to which it is 
invalid or unenforceable, is not affected and is enforceable, provided the invalid provision does 
not substantially alter the Agreement or make execution impractical. 
 
 

ARTICLE XIV 
ENTIRE AGREEMENT 

 
14.1 This document, including any attachments, contains the entire Agreement between the 
parties. 
 
14.2 Neither party has made any representations except those expressly set forth herein.  
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14.3 No rights or remedies are, or will be acquired, by either party by implication or otherwise 
unless set forth herein. 
 

ARTICLE XV 
PATENTS, COPYRIGHTS, AND RIGHTS IN DATA 

 
15.1 If this Agreement involves research, developmental, experimental, or demonstration 
work and any discovery or invention arises or is developed in the course of, or under this 
Agreement, the Entity and the County shall retain joint authority to patent or license. 
 
15.2 The parties agree that any plans, drawings, specifications, computer programs, technical 
reports, operating manuals, and other work submitted, or which are specified to be delivered 
under this Agreement, or which are developed or produced and paid for under this Agreement 
are subject to the rights of both parties and both parties shall retain an irrevocable license to 
reproduce, publish and use in whole or in part and to authorize others to do so. 
 
15.3 This Agreement is funded in part by the USEPA and is therefore subject to the reporting 
and rights provisions of 40 CFR § 30 Subpart D including Appendix B and Appendix C. 
 
15.4 This clause shall be included in all subcontracts. 
 

ARTICLE XVI 
 JURISDICTION AND GOVERNING LAW 
 
16.1 This Agreement, and all actions arising from it, must be governed by, subject to, and 
construed according to the law of the State of Michigan.   
 

ARTICLE XVII 
EFFECTIVE DATES 
 

17.1  This Agreement becomes effective and shall allow for billing of costs incurred 
immediately upon signing by both parties.  This Agreement, unless extended by mutual written 
agreement, expires on November 30, 2011.   Should the USEPA require reimbursement by the 
County of funds transferred to the Entity for costs incurred prior to this Agreement, the Entity 
shall be responsible for any such reimbursement. 
 
17.2 This Agreement may be executed in counterparts, each of which will be deemed an 
 original but all of which together will constitute one Agreement. 

 

ARTICLE XVIII 

PARTY REPRESENTATIVES 

18.1 The County's representative for this Agreement is the Director of Water Quality 
Management Division, Department of Public Services, Wayne County.  The Entity 
representative for this Agreement is the City Engineer for the City of Rochester Hills. Either 
party may assign alternate representatives upon written notification of the other party.  
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IN WITNESS WHEREOF, the parties have caused this Agreement to be signed on the 

date first above written. 
 
 
COUNTY OF WAYNE, MICHIGAN  CITY OF ROCHESTER HILLS, 

MICHIGAN 
 
 
By:   ____________________________  By: ____________________________  
       ROBERT A. FICANO           
Its:    Wayne County Executive           Its: ____________________________     
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ATTACHMENT  “A” 
 
 

City of Rochester Hills 

Rochester Hills Rouge District Sanitary Sewer Evaluation Study  
(RXA‐02 Subgrant) 

 
 
 
Project Scope: 
 
The sanitary sewer system in the southwest corner of the City of Rochester Hills is located in 
the Rouge Main 1‐2 subwatershed.  See Appendix “A”. Basement flooding and sanitary sewer 
overflows (SSO’s) have occurred; data at the receiving pump station indicates inflow and 
infiltration are likely problems within the system.  Under this project, the City will complete an 
inflow and infiltration (I&I) study in this area to determine the extent and magnitude and what 
impacts it may have on the sanitary sewer system and the environment. If the extent and 
magnitude is found to be severe, and potentially contributing to the sewer overflows, the study 
will provide a valuable tool for the planning, budgeting, prioritization and scheduling of the 
correction.    
 
Rochester Hills does not have data 'reporting' that SSO's have occurred in this area, but data 
does show an increase in levels of bacteria after wet weather events.  This data has been 
collected and tested.  Also, a Sanitary Sewer Evaluation Study was performed in 2002 by the 
City.  A portion of the area proposed for the current study was included.  Only 40% of that area 
was monitored for I&I and smoke testing was not performed.  Results from that study (manhole 
inspections, sewer inspections) indicated I&I problems within that area.  The proposed study 
will look at a larger area and try to isolate the areas with severe I&I.  It is important to perform 
this study at this time, as there appears to be an existing I&I problem that may only get worse 
as time goes by. 

There is metering at the Grant Pump Station, which includes a majority of the City’s sanitary 
sewer system located within the Rouge watershed.  The pump station has a rain gauge as well.  
The City has recently purchased flow metering equipment and it will be utilized to identify the 
areas within the Rouge Drainage District that have I&I.  The Oakland County Water Resources 
Commissioner collects sewage flow data with meter number 1093.   August 2008 meter data 
indicated a 121 gallons per capita flow estimate for the Rouge Drainage District, which exceeds 
design conditions by 20%. 

The study area includes approximately 28 miles of separated sanitary sewer (size and age 
varies) and 640 sanitary sewer manholes.  Metering will be performed to locate areas within 
the system that potentially have inflow and infiltration problems.  Appendix B includes maps 
showing where the City will install the metering equipment.  This equipment will be moved 
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throughout the Rouge Drainage District to quantify flow in other locations in order to narrow 
down the areas in which will then be inspected and televised. Once the inspections have been 
completed, a report will be developed identifying where and what kind of improvements are 
needed. 
 
Task Description: 

Task #1:  Flow metering will commence in Fall 2010 and continue until sufficient wet weather 

events have occurred and data collected in order to narrow down the areas that have 

potential for inflow and infiltration to the City’s sanitary sewers in the Rouge Drainage 

District.  Appendix B includes maps showing where the City will install the metering 

equipment in the Rouge Drainage District.   During the metering period it is 

anticipated that the meters may be relocated to narrow down sources in high wet 

weather flow events.  Metering may occur in all or portions of the locations shown on 

the maps in Appendix B, depending on the initial metering results. 

Task #2: Perform manhole inspections starting with the areas identified under Task #1 as being 

most impacted by wet weather events to determine the location of and the severity of 

inflow and infiltration.  Each manhole inspection will be documented on a separate 

inspection report which will include recommendations for repairs. 

Task #3: Concurrently with Task #2, perform video inspection and when necessary, sanitary 

sewer line cleaning to facilitate the video inspection to identify structural defects such 

as offset joints, cracks, missing pipe sections, etc.  Each run of sewer main will be 

reviewed and recommended improvements will be given. 

Task #4:  Smoke testing will be used in areas which were identified through the manhole and 

video inspections as having inflow and/or infiltration sources other than those found 

in Tasks 1 through 3. 

Task #5: Once the work items described above tasks has been completed, a report will be 

prepared compiling the testing results and identifying and prioritizing proposed 

repairs/improvements to reduce inflow/infiltration in the Rouge Drainage District 

including cost estimates for recommended improvements. 
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Project Schedule: 

                      Anticipated start date: late October 2010 
 

Task Number & Description  Start Date  Completion Date 

#1,  Flow Metering  October 2010  March 2011* 

#2,  Manhole Inspections  March/April 2011  May 2011 

#3,  Sanitary Sewer Line Cleaning & Televising  March/April 2011  May 2011 

#4,  Smoke Testing  May / June 2011  July 2011 

#5,  Report Compilation  July 2011  October 2011 

*Provided sufficient wet weather events have occurred. 
 
Project Cost: 

Project Cost Summary Table 

Task Number & Description 
Estimated 

Hrs 

Position to 
Perform Work 

 
Cost / Hr 

(with Fringes) 

Total Cost per 
Task 

#1, Flow Metering  

140 
140 
120 
120 
120 

Engineering Aide  
Engineering Tech 
Const Inspector 
Project Engineer 
Licensed Surveyor 

$40.00 
$45.00 
$50.00 
$70.00 
$80.00 

$5,600 
$6,300 
$6,000 
$8,400 
$9,600 

#2, Manhole Inspections 
160 
160 

Const. Inspector 
DPS Crew 

$50.00 
$200.00 

$8,000 
$32,000 

#3, Sanitary Sewer Line 
Cleaning & Televising  

340 
340 

Const Inspector 
TV Crew 

$50.00 
$200.00 

$17,000 
$68,000 

#4, Smoke Testing 
160 
160 
160 

Engineering Aide 
Engineering Tech 
Project Engineer 

$40.00 
$45.00 
$70.00 

$6,400 
$7,200 
$11,200 

#5, Report Compilation 

120 
250 
120 
120 

Engineering Aide  
Project Engineer 
Admin Coord 
Licensed Surveyor 

$40.00 
$70.00 
$60.00 
$80.00 

$4,800 
$17,500 
$7,200 
$9,600 

TOTAL PROJECT COST        $225,000 

 
Project Funding Percentage = 40% 
Project Maximum Federal Funding = $90,000 
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City of Rochester Hills
Proposed I&I Study Area

±
Legend

Sanitary Sewer Manhole

Sanitary Sewer

Grant Lift Station

WaterCourse

WaterArea

Wetland

Rouge River Water Shed (Main1-2)

Appendix A
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