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August 25, 2023 
Mr. Ken Elwert, CPRE 
Director of Parks and Natural Resources 
City of Rochester Hills 
1000 Rochester Hills Drive 
Rochester Hills, MI 48309 
 
RE: Avondale Park Parking and Site Improvements - City File E23-TBD 

3400 Bathurst Avenue 
 City of Rochester Hills, Michigan 
 Proposal #9-E212 

  
Dear Mr. Elwert: 
 
In response to your request, and as a follow up to the site walk on August 24, 2023, we have 
reviewed the project requirements relative to development of plans and specifications for the 
Avondale Park Improvement Project.  This project includes the rehabilitation of approximately 
3700 square yards of HMA parking lot, expanding the parking lot where feasible to include 
additional parking within the site, reconfiguring the current drop off area to possibly gain 
additional parking, update the plaza around the pavilions, investigate the possibility of adding an 
aggregate walking path around the perimeter of the park, improve ADA access to the small 
playground, and pave ADA access to dugout areas together with fence replacements around 
the ball field. 
 
Based on our review of the project requirements, we have identified the following scope of work 
required to develop these projects and advance them to the construction phase: 
 
SCOPE OF WORK 
 
PHASE I SERVICES – PRE-ENGINEERING 
 

• Perform all field investigation and survey services required to support the full design 
development of the project.  Field investigation and survey services will include the 
following: 

 
- Perform required field survey of the project development area and prepare existing 

condition drawings consistent with Rochester Hills requirements. 
- Existing underground utilities shall be located and identified, including rim elevations and 

pipe inverts. 
- Existing spot grades shall be obtained at 50-foot intervals for road edges and centerline, 

centerline of driveways and driveway edges, road intersection PC’s, and other locations 
needed for design.  Parking lots will have a 50-foot grid together with grade shots at all 
low points and high points. 

- All existing trees and improvements within the limits of the project shall be located and 
identified. 

- Perform field engineering analysis to identify construction constraints, conditions and 
make engineering assessment of current conditions to support design initiatives. 
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PHASE II SERVICES – PRELIMINARY ENGINEERING 
 

• Prepare preliminary construction plans in accordance with City requirements.  Construction 
plans to include the following: 

 

- Cover sheet, including location map 
- Existing Condition Plans 
- Preliminary Paving Plans including utility adjustments 
- Preliminary Typical Detail sheet with existing and proposed cross-sections. 
- Preliminary Electrical Design for new mechanical gates. 
- Standard Detail Sheet(s) 
- Preliminary Traffic Maintenance Plan/Construction Staging Plan 
- Preliminary Permanent Striping and Signing Plans 

• Plan sheets will be drawn to a scale of 1”=30’ horizontal and 1”=3’ vertical.  Quantity lists will 
be provided on each plan sheet 

• Identify work items consistent with MDOT Standard Specifications for Construction and 
prepare preliminary Engineer’s Opinion of Construction Cost. 

• Coordinate project development with the City and other permitting agencies as required for 
project permits. 

• Identify potential utility conflicts and coordinate with utility companies to resolve utility 
conflicts. 

• Attending project design review meeting to present preliminary design and obtain critical 
feedback from City staff and departments. 

• Attend public hearings, City Commission meeting, etc. as requested 
 
PHASE III SERVICES – FINAL ENGINEERING 
 

• Prepare final construction plans in accordance with City requirements.  Construction plans 
to include the following: 

 

- Existing Condition Plans 
- Final Paving & Grading Plans including utility adjustments 
- Final Typical Detail Sheet with existing and proposed Cross-Sections. 
- Final Electrical Design for mechanical gates 
- Standard Detail Sheet 
- Final Traffic Maintenance Plan / Construction Staging Plan 
- Final Permanent Striping and Signing Plans 

• Identify work items consistent with MDOT Standard Specifications for Construction and 
prepare final Engineer’s Opinion of Construction Cost. 

• Coordinate project development with the City and permitting agencies, as required for 
project permits.  Apply for and obtain all required permits from permitting authorities. 

• Prepare construction bid documents including modified Rochester Hills boiler plate, 
standard specifications for construction.  We note that it is expected that this project will be 
merged with the Thelma Spencer park project for a single bid letting for both projects. 
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• Submit 90% complete final design package to City for final review and comments. 

• Make all necessary changes to final design documents and assist City with project bidding 
process 
- Review submitted bids for completeness and accuracy and prepare a bid tabulation 

sheet 
- Review references and prepare a letter recommending award to the desired contractor. 

• Attending project meetings as required to develop final design consistent with City 
requirements.  Based on the work outlined above, we submit the following engineering fee 
for your approval: 

 
Based on the work outlined above, we submit the following engineering fee for your approval: 
 

PROJECT – AVONDALE PARK PARKING LOT REHABILITATION PROJECT 
 
WORK ESTIMATED FEE 
  

Phase I – Pre-Engineering Services $28,000.00 
Phase II – Preliminary Engineering Services $32,160.00 
Phase III – Final Engineering Services $35,728.00 
Reimbursable Expenses $2,000.00 
  

TOTAL NOT-TO-EXCEED AMOUNT PROJECT 1: $97,888.00 
 
We submit the following cost breakdown as evidence of our expected costs associated with the 
design of the project: 
 
 
PHASE I – PRE-ENGINEERING 
 
Classification 

 
Description of Work 

Estimate 
Hours 

Hourly 
Rate 

 
Amount 

     

2 Person Survey Crew Topographic Survey 96 $139.00 $13,344.00 
Engineering Tech III Topographic Survey 120 84.00   10,080.00 
Engineer II Field Review/Investigation 32 78.00     2,496.00 
Associate Field Review & Coordination 16 100.00     1,600.00 
Principal Coordination 4 120.00        480.00 

    
  Subtotal Phase I $28,000.00 
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PHASE II – PRELIMINARY ENGINEERING 

 
 
Classification 

 
Description of Work 

Estimate 
Hours 

Hourly 
Rate 

 
Amount 

     

Engineering Tech. III Prepare Const. Drawings in 
CAD 

140 $ 84.00 $11,760.00 

Project Engineer Design of Improvements 120    96.00   11,520.00 
Associate Design of Improvements, etc. 24  100.00     2,400.00 
Engineer II Quantities & Cost Estimate, 

etc. 
32    78.00     2,496.00 

Landscape Architect Design of Improvements 24 106.00     2,544.00 
Principal Review & Coordinate 12  120.00     1,440.00 
     

  Subtotal Phase II: $32,160.00 
 

 
PHASE III – FINAL ENGINEERING 
 

 
Classification 

 
Description of Work 

Estimate 
Hours 

Hourly 
Rate 

 
Amount 

     

Engineering Tech. III Prepare Const. Drawings in 
CAD 

120 $ 84.00 $  10,080.00 

Project Engineer Design of Improvements 96    96.00       9,216.00 
Associate Design, Specifications, etc. 80  100.00       8,000.00 
Engineer II Quantities & Cost Estimate, 

etc. 
40    78.00       3,120.00 

Landscape Architect Design of Improvements 32 106.00       3,392.00 
Principal Review & Coordinate 16  120.00       1,920.00 
     

  Subtotal Phase III: $35,728.00 

 
 
REIMBURSABLES 
    
Blueprinting, delivery 
charges, etc. 

  $   2,000.00 

Subtotal Reimbursables: $   2,000.00 
    
 TOTAL NOT-TO-EXCEED AMOUNT PROJECT 1: $ 97,888.00 
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The work will be undertaken in accordance with our professional services agreement dated 
August 5, 2020, and we will proceed with the design work upon your authorization and complete 
the required construction documents within the following design development schedule: 

 
Pre-Engineering Phase Completed by October 6, 2023 
Preliminary Engineering Phase Completed by November 30, 2023 
Final Engineering Phase Completed by December 31, 2023 
Permits Completed by January 10, 2024 
Bid Package Complete Completed by January 10, 2024 
Bids Received February, 2024 
  
Please be advised that invoices will be based on actual hours and work required as approved 
by your office and the not-to-exceed amount will not be exceeded unless authorized by our 
office.  We look forward to working with you on this important project for the city. 
 
If you have any questions or require further information, please feel free to contact me. 
 
Sincerely, 
Nowak & Fraus Engineers 
 
 
 
_______________________________    Date:   August 25, 2023 
Jeffrey J. Huhta, P.E., P.S. 
Managing Partner 
 
 
 
Recommended By: 
CITY OF ROCHESTER HILLS 
 
 
 
_______________________________    Date:      
Ken Elwert, CPRE, PNR Director 
 
 
 
Approved By: 
CITY OF ROCHESTER HILLS 
 
 
 
_______________________________    Date:      
Bryan K. Barnett, Mayor 
 


