

| | | |
|--|--|---|
| RFP-RH-14-023 | | |
| Uninterruptable Power Supply (UPS) Replacement | | |
| Vendor Name | Centerline Electric | Statewide Management LLC |
| Address | 26554 Lawrence Center Line, MI 48015 | 25553 Joy Blvd Harrison Township, MI 48035 |
| Cost Proposal | \$ 69,750.00 | \$ 72,650.00 |
| Years company has been providing UPS system installations? Provide firm history. | Providing for more than two (2) decades. Company has long list customers that require critical power backup and trust Center Line to provide for those needs. Can perform, with confidence, UPS system installations small and large. List of customers whom we have performed UPS system installations include Detroit Wayne County Metropolitan Airport Authority, J.P. Morgan Chase Belleville Data Center, Ally Bank, Henry Ford Health Systems Data Center, Macomb County IT, Beaumont Hospital Data Center, Plex Systems Data Center, General Motors Detroit Renaissance Center HQ, Blue Cross Blue Shield Michigan. | Statewide management has not performed any UPS installations. Please see attached. Resume of Kevin Petz who will be on staff and running this project for Statewide Management LLC. |
| Percentage of business commercial construction? | 70 | 50 |
| Percentage of business residential construction? | 0 | 50 |

| Vendor Name | Centerline Electric | Statewide Management LLC |
|--|--|---|
| Provide list of five (5) current or completed projects firm has performed similar in scope of project. Include municipal work. | Information Provided Macomb Count I.T. Beaumont Hospitals I.T. Henry Ford Health Systems Volkswagen Facilities Hewlett-Packard | Statewide Management has not performed similar work previously. Please see attached resume as our Master Electrician Kevin Petz will be on staff and in charge of this project and has prior experience with similar work. |
| How many employees does your company employ? | | |
| Full-Time | 180 | 15 |
| Part-Time | 0 | 5 |
| Provide work plan/methodology for this project. Include date of availability to start and a timeline. | Available to start installation as soon as UPS system equipment is delivered by supplier. Company will schedule crew to begin work at close of business on Friday afternoon. That crew will disconnect power and make UPS safe to remove and begin dismantling and removal of old unit, wiring, and associated equipment. Second crew will report Saturday morning to take over and complete removal/installation. Stake truck will be on call to remove all of the obsolete equipment and materials on Saturday. Sunday would be reserved to accomodate any unforeseen delays or circumstances to insure power restoration by Monday morning. | Upon completing the preconstruction meeting materials will be ordered. Materials will require a 6 to 8 week lead time. Simultaneoulsy we will submit shop drawing, plans, and all documentation for approval. Upon delivery of material and approved documents. Statewide will be ready to begin removal and install immediately at the City's convenience. |
| | | |

| Vendor Name | Centerline Electric | Statewide Management LLC |
|--|--|---|
| Status of current workload. | Employ 160 electrical journeymen and apprentices on dozens of projects. Have available supervision and infrastructure to begin new projects without additional hiring. | Currently has multiple projects ongoing both commercial and residential, none have significant electrical work and our current workload will not affect completion of this project. |
| Describe resources you are capable of bringing to the City of Rochester Hills. Submit brief staff profiles to be assigned to this project. | Full service electrical contractor. Have 24 hour/7 day a week emergency service department. Currently employ over 160 licensed and qualified journeyman and apprentice electricians. Have fleet of vehicles that includes multiple stake trucks, mobile crane with own operator, bucket truck and over 20 service vans and pickup trucks. Employe full time corporate safety director. All estimating, project management, CAD, billing, purchasing, accounting and human resources are handled in house by full time staff. Owns all tools, rigging equipment, safety equipment, gang boxes, ladders, etc to fully mobilize and begin work immediately. Local company and can respond promptly to your needs. | Kevin Petz - Master Electrician for Statewide. Onsite superintendent and project manager. Henri Demil: Electrical contractor license holder, builders license, project management experience for over 10 years in various residential, commerical, industrial, federal, highway projects across the country. All equipment necessary to complete project. Resumes provided |
| Will subcontractors be utilizes for this contract? | No | No |
| Have you been involved in or has State of Michigan Building Complaint ever been filed against your company, owner of company, or personnel to be assigned to this project. | No | No |
| | | |

| Vendor Name | Centerline Electric | Statewide Management LLC |
|--|---|--|
| Have you been involved in any litigation during the past five years? | No | Yes. Henri DeMil was involved in shareholders dispute litigation regarding a company separate from Statewide Management LLC. Henri DeMil is a shareholder of a previous company, however has no voting shares and was only involved in litigation due to holding shares. |
| | | |
| Provide UPS warranty information on new materials/products. | Provides three-Year warranty on UPS batteries. | Provides three-year warranty on UPS batteries. |
| | | |
| Provide warranty information on services provided by your company. | Provides standard one-year warranty on parts and labor. | Will provide one-year warranty. |
| | | |
| Exceptions: | None. | None. |