

Item	Quantity	Engineers Estimates		P.K. Contracting, Inc.		R.S. Contracting, Inc.	
		Unit Price	Amount	Price	Extension	Price	Extension
Schedule of Items (Itemized Bid Sheet)							
8110153 - Pavt Mrkg,Sprayable Thermoplastic, 4" White - Ft	8,000,000	\$0.1210	\$968,000.00	\$0.0980	\$784,000.0000	\$0.1100	\$880,000.0000
8110154 - Pavt Mrkg,Sprayable Thermoplastic, 4" Yellow - Ft	6,000,000	\$0.1210	\$726,000.00	\$0.1170	\$702,000.0000	\$0.1100	\$660,000.0000
8110231 - Pavt Mrkg,Waterborne, 4" White - Ft	15,000	\$0.0700	\$1,050.00	\$0.0700	\$1,050.0000	\$0.0500	\$750.0000
8110232 - Pavt Mrkg,Waterborne, 4" Yellow - Ft	15,000	\$0.0700	\$1,050.00	\$0.0700	\$1,050.0000	\$0.0500	\$750.0000
8110092 - Pavt Mrkg,Polyurea, 4" Yellow - Ft	20,000	\$0.1210	\$2,420.00	\$0.6000	\$12,000.0000	\$0.6000	\$12,000.0000
8110091 - Pavt Mrkg,Polyurea, 4" White - Ft	20,000	\$0.1210	\$2,420.00	\$0.6000	\$12,000.0000	\$0.6000	\$12,000.0000
Item List							
8117050 - Pavt Mrkg, Waterborne, Curb, 8" Yellow - Ft	7,000	\$0.55	\$3,850.00	\$0.50	\$3,500.00	\$0.40	\$2,800.00
8110011 - Call Back Mobilization - Ea	20	\$500.00	\$10,000.00	\$500.00	\$10,000.00	\$500.00	\$10,000.00
8110451 - Recessed Pavt Mrkg, Turning Guide - Sft	500	\$0.45	\$4,950.00	\$0.75	\$375.00	\$5.00	\$2,500.00
8110210 - Pavt Mrkg, Longit, 6" or less width, Rem - Ft	11,000	\$1.00	\$1,000.00	\$0.50	\$5,500.00	\$0.50	\$5,500.00
10 Items	Totals		\$1,720,740.00		\$1,531,475.0000		\$1,586,300.0000