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Natural Raised Garden Columbarium

Firm Name James C. Scott & Associates, Inc. WH Canon

Address Bloomfield Hills, MI  48304 Romulus, MI  48174

Years in business 54 22

Years company providing services 

requested

50+ 22

Additional Firms proposed for project

Firm 2

Name Distinctive Landscapes Harley Ellis Devereaux 

Address Clarkston, MI  48347 Southfield, MI  48033

Firm 3

Name Jack C. Goodnoe Cemetery Planning & Design

Address Ann Arbor, Mi  48105

Firm 4

Name Eickhof Columbaria, Inc.

Address Crookston, MN  56716

Last five (5) contracts company 

completed for columbarium design-

build services

Holy Sepulchre Cemetery - Design 

Consultations & Columbarium Section

Clover Hills Park Cemetery - Columbarium 

Garden Design & Implementation

Archdiocese of Detroit - Design consultant 

(various Cemeteries & Churches)

St. Hedwig Cemetery 0 Design Consultant

Combined team aggregate of more than 130 years 

exp.

Kirk in the Hills

Mt. Elliot Cemeteries

Mount Royal Cemetery

Spring Grove Cemetery

Lake View Cemetery

Additional listings provided



Firm Name James C. Scott & Associates, Inc. WH Canon

Identify who will be assigned to project Jim Scott- 54 yrs exp in all areas of 

landscape design, construction admin, 

project mgmt. Registered Landscape 

Architect State of MI.

Ben Weaver - 12 yrs exp in all areas of 

landscape design, construction admin, 

project mgmt. Registered Landscape 

Architect State of MI.

Paul Klein - Distinctive Landscapes - 30 yrs 

exp in all areas of nursery mgmt, landscape 

implementation, project coordination & 

project mgmt.

Mark Hieber - Team leader and lead designer, 

Licensed Landscape Architect in Michigan, 

Illinois, Ohio, California, 32 yrs exp in 

planning/design

Jack Goodnoe - Lead planner, Licensed Landscape 

Architect in Michigan, 40 yrs exp strategic land 

use planning and site design.

Michael Canon - Design-build project manager, 35 

yrs exp in logistics and planning.

Steve Udell - Construction project manager, 

certified landscape installer and certified arborist 

in Michigan, 20 yrs exp in construction and 

implementation.

Kim Ennett - Lead Estimator, Licensed Landscape 

Architect in Michigan. 20 yrs exp cost estimating 

and construction implementation

Paul Eickhof - Lead Columbarium 

Fabricator/Installer, 30 yrs exp in columbaria 

fabrication and installation.

Experience in designing/constructing 

columbarium's

Holy Sepulchre Cemetery - designed layout 

and construction methods for both the 

vertical and in-ground columbaria, as well 

as planting plans for surrounding area. 

During construction provided construction 

admin and on-site supervision services.

Clover Hill Park Cemetery - Designed 

layout and planting plan for columbarium 

garden and provided construction admin 

and on-site supervision services during 

implementation.

Combined team aggregate of more than 130 years 

exp.

Kirk in the Hills

Mt. Elliot Cemeteries

Mount Royal Cemetery

Spring Grove Cemetery

Lake View Cemetery

Additional listings provided

Employees

Full Time 4 300+

Part Time 1 NA



Firm Name James C. Scott & Associates, Inc. WH Canon

Recommendations for successful 

completion of project meeting City's 

objectives.

Considering tight budget project and 

desired long term ease of maintenance, 

recommend incorporating following where 

possible: concepts considering existing site 

features, native plant material, drip 

irrigation, utilization of local products, 

mfgrs, etc. consideration alternate materials 

and products.

Brand captured in tag line "Innovative by Nature:. 

Order to fully convey brand well, imperative 

public spaces city creates convey nature-infused 

ethos. Equally important is need to be innovative. 

Need to understand how best convey forward-

looking, fresh approach to places that are in 

stewardship. Implication of quality level that is 

part of brand ethos of Rochester Hills. Physical 

spaces need to accurately convey kind of attention 

to quality that is expected in Rochester Hills. 

Shoddy low quality spaces do not correctly convey 

Rochester Hills to community or visitors.  Believe 

Cemetery can be so much more than see today. 

Believe highest value for City and cemetery is to 

consider developing strategy for future that truly 

innovative; future includes but not limited to 

implementation of garden columbarium. 

Understanding the big picture details of what may 

best decisions for columbarium garden 

implementation will be revealed. Have developed 

proposal that is an additive ala carte approach to 

answering the question What is best approach that 

will reinforce values of City and its people in way 

that will provide long term success for cemetery.

Approximate time frame for project 

completion.

Upon award: Generation 3-5 concepts 

approx 2 weeks, cemetery committee/city 

review and comment: TBD, Finalize 

approved concept as required: 1 week, 

Cemetery committee/city review and 

comment: TBD, Prep construction 

documents for review and approval: approx 

2 weeks, Cemetery Committee/City 

review/permits: TBD, Construction and 

Implementation: 3-4 weeks, Final 

inspection, approval, as-builts: approx 2 

weeks.

Time frame will be dependent on ala carte options 

or other solutions as defined in brainstorming 

workshop. Since major element of the garden, a 

cenotaph pill is proposed to be prefabricated and 

delivered to the site, implementation time will be 

streamlined.  Additionally, anticipated that may be 

some unknown approval processes since site is in 

City of Rochester.  At time of site visit, unclear 

what approvals may be required and time frame to 

receive those approvals. May be delays associated 

with "all quiet" for funerals/internments. Will 

work closely with City to streamline all processes.

Describe warranty for project. All work completed in professional, 

workman like manner. Distinctive 

landscape offers 1 year warranty all plant 

stock, hardscape material and 

workmanship. Should it be determined that 

underlying design is cause of any plant or 

material failure, James C Scott and 

Associates shall redesign area of concern at 

no additional charge.

Harley Ellis Devereaux carries professional 

liability insurance of $5 million per claim and 

aggregate.  WH Canon provides a 1-year warranty 

on all plant materials, paving and stonework.  

Eickhof Columbaria provides a five year warranty 

on prefabricated columbaria.



Firm Name James C. Scott & Associates, Inc. WH Canon

Clients currently served with types 

services described

Currently "on call" for Clover Hill Park 

Cemetery in Royal Oak and St. Hedwig 

Cemetery in Dearborn Heights. Distinctive 

Landscape handles most large scale 

landscape work at Clover Hill Park 

Cemetery.

100+

Provide work plan for project. Intent to work in conjunction with City 

throughout duration of project. Will start 

with 3-5 design concepts to be shared and 

discussed with appropriate parties. When 

clear direction agreed upon, refine concept 

as req'd to generate final plant for review 

and final approval. Once final plan 

approved, continue coordination with 

Distinctive Landscapes to produce set of 

construction documents to be referenced 

during installation. Upon acceptance and 

granting of permits, Distinctive will begin 

installation. Periodic progress meetings and 

site visits shall be scheduled at City 

discretion during installation. James C. 

Scott will provide daily site supervision and 

construction admin services as required.

Long supported dynamic culture of project 

leadership. Each professional takes pride 

ownership work perform. Understand importance 

good communication, specific documentation of 

requirements, clearly defining project scope, 

quality review and cost control. Practice like to 

call "application of rigorous project mgmt" 

actively examines and continuously reviews 

following specific methods to develop maintain 

project time lines, communication, cost estimating 

and control, schedule development and control and 

optimization of resources.  Have team of project 

mgrs who highly knowledgeable leaders in design 

build. Empowered to make relevant decisions and 

delivering high quality results.  HED, Jack 

Goodnoe, Eickhof 

Columbaria handles more than 800 contracts. 

Across wide range, meet excess of 90% all 

deadlines. Overall average of A/E initiated change 

orders for E&O just over 1.5% of construction 

costs.  Comprehensive design/engineering services 

performed in-house, all work together 

collaborative environment during each every phase 

of project. To maintain budgets, employ 

Continuous Cost Estimating approach. Begins with 

development of cost model in design phase. 

Involves continual updating o model, wherever 

decisions considered. Continuous estimated 

reduces surprises in change orders and additional 

services.

Minimum three (3) client references Provided Provided

Proposed subcontractors Sujak Engineering (as needed) May include concrete, irrigation, carpentry.



Firm Name James C. Scott & Associates, Inc. WH Canon

Exceptions: Topographic and/or existing utility surveys 

are not included in this proposal. Separate 

headstones or other burial markers and 

engraving not included. Proposal based 

upon example drawing provided.  While 

additional concepts will be provided under 

contract, additional charges may apply if an 

alternate is selected. Additional charges 

shall be based upon materials selected and 

time spent generating any necessary plans 

for req'd approvals.

Alternate recommended throughout this proposal 

is to develop cost proposal after understanding 

best option for long term value.

Lump Sum Cost for Complete Project $50,000.00 To Be Determined

See proposal for details this cost may be +/- 

10%


