NAME	S.A. Torello, Inc.	Blue Star Inc.	Homrich, Inc.	Able Demolition Inc.
ADDRESS	Port Huron, MI	Warren, MI	Carleton, MI	Shelby Twp, MI
Years in Business	50 years	31 years	46 years	14 years
Years Providing demolition services	50 years	31 years	46 years	14 years
·				
Historical Narrative	Wide range of projects incl res to lg comm	Began demolishing houses and buildings	Specialize in complete demo & environ	Worked w/ muni & govt agencies
	and selective interior. Haz materials	and interior selective demolition	service & provide solutions for project	throughout the years. Own equipment
	abatements incl asbestos, mold, contam	in 1978	scope, schedules, cost & controls.	and trucks. Operators are trained and
	soils, lead paints; Qual staff, on-going		Qualified, safe & effective demolition &	licensed asbestos contractors.
	training & accreditations to insure safety		remedial activities of any size to	
	and quality		client satisfaction	
Capabilities/Knowledge	Over 100 yrs combined experience,	Experienced, qualified and licensed	Experience, equipment, trained	Can demolish any structure up to 5
	wide range of projects, haz mat, asbestos,	personnel	personnel, qualified, proven	stories. No explosives used. Ability
	mold, contam soils, lead paints, qualified		capabilities, full range of demolition	to demolish res, comm & ind bldgs.
	staff, on-going training and accreditations		services, bonding capability, completed	Full knowledge all types of structures
	to insure safety and quality		thousands of major demos	Each bldg examined prior to demo
Public Sector Clients	MDOT	Troy, Warren, Mt Clemens, Shelby Twp,	WA Foot Memorial Hosp-comm structure	Madison Heights, Detroit, Warren,
	City of Port Huron	Pontiac, St Clair Shores, Dearborn,	Wyandotte-various structures	Detroit Public Schools, Troy, Hazel Park,
A A A A A A A A A A A A A A A A A A A	Marysville Public Schools	Dearborn Heights, Redford, Hazel Park,	EDC of Det - asbestos abatement	Berkley, Berkley School District, Hazel
	Macomb County Juvenile Facility	Madison Heights	Wash Cty Auth-demo and remediation	Park School District, Harper Woods
			Monroe-demo & abatement of boilerhs	School District
			Milwaukee 2 1/2 story bldgs	
			UM-demo and asbestos abatement	
Current and/or last three projects	Bernco, IncMac Cty Juvenile Facility	Madison Heights - 5 houses	Elizabeth St Properties-parking structure	City of Detroit
	Pt Huron-Algonquin Hotel	Oakland University - 2 houses	Accident Fund Headquarters-Park deck	City of Warren
	MDOT-Pt Huron-Various properties in		Gr Lk Petro Terminal-4 bldgs, truck	City of Madison Heights
	St Clair County		scale & AST's	
	Pt Huron Neighborhood Housing-			
	1820 Division, Port Huron			
	1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -	//////////////////////////////////////		

NAME	S.A. Torello, Inc.	Blue Star Inc.	Homrich, Inc.	Able Demolition Inc.
ADDRESS	Port Huron, MI	Warren, MI	Carleton, MI	Shelby Twp, MI
Work Plan	Excavator to demolish and remove	After applying for required 10-day	To be provided prior to contractor	Conduct demo w/ excavator. Debris
	structures; debris taken to Class II landfill.	notification, complete all pre demo	award	pulled into ctr of house, falling into
	Bricks & block to approved crushing fac.	activities, mobilize, use excavator to demo,		bsmt. Debris loaded into trucks & hauled
	Site backfilled in 12" lifts and compacted	remove & dispose materials to landfill,		to licensed landfill or recycling facility.
	2" topsoil, graded, seeded. Work start	bkfill with sand, restore w/ 2" topsoil &		Work will start 10 working days after
	10 days from award. 7-10 days to finish	seed; Each project completed 5 days		utilities disconnected to accommodate
		after notifications, etc.		MDEQ 10 working day notification
Asbestos and other hazardous material	After assmt of asbestos survey, work	Without an asbestos survey, will not	Health & Safety Plan for General	Work will stop immediately and 3rd
	plan will be developed to incl copy of	remove any asbestes. If discovered BDS	Demolition	party rep brought in to evaluate the
	10-day notice, safety plan, emerg con-	Environmental pricing to remove & bill		situation. Testing may need to be
	tacts & policy in event of haz material.	through Blue Star as a change order. On		completed on the material, prof will
	Removal & disposal procedures based on	commerical bldgs, an asbestos survey		take samples. Subcontractor will be a
	materials found & safe work practices	will need to be performed prior to		licensed abatement contractor with the
	designated by State of Michigan per	demolition.		State of Michigan
	asbestos license.			
	6 full time employees	60 full time employees	14 full time employees	12 full time employees
Part time Employees	14 part time employees	8 part time employees		1 part time employee
		, page 1		
Similar work performed		Can provide upon request	WA Foot Memorial Hosp-comm structure	Federal Bureau of Investigation, Milford
			Wyandotte-various structures	horse barn-Hoffa investigation
			EDC of Det - asbestos abatement	Michigan Housing Dept - appt bldgs
	****	10000	Wash Cty Auth-demo and remediation	Warren - historic barn
		A.A.A.A.A.A.A.A.A.A.A.A.A.A.A.A.A.A.A.	Monroe-demo & abatement of boilerhs	Hamtramck-transfer stat, undergrd tanks
			Milwaukee 2 1/2 story bldgs	Wayne - res & comm bldgs
			UM-demo & asbesto abatement	Troy - 6 commercial buildings
				Det Pub Schools - school bldg
				Detroit-over 200 res & comm structures
			NA.	Professional Abatement Services w/
Subcontractors	NA	No subs expected	NA	
				payment subj to change order based on
			1/4-7-1-1	any asbestos material discovered

NAME	S.A. Torello, Inc.	Blue Star Inc.	Homrich, Inc.	Able Demolition Inc.
ADDRESS	Port Huron, MI	Warren, MI	Carleton, MI	Shelby Twp, MI
Equipment List	Equipment List Provided	Equipment List Provided	Equipment List Provided	Equipment List Provided
Litigation	Information Provided	Information Provided	Information Provided	Information Provided
Exceptions/Alternatives	NA	Asbestos survey and removal (if any)		In event any asbestos is discovered &
				needs to be removed, a change order
				will need to be issued for added cost.
				In event well is discovered, cost of the
				well to be abandoned will be extra.
Standard Contract	Work from proposals/customer contracts	Attached	·	
			V	W
Insurance Requirements	Yes	Yes	Yes	Yes
Bond Requirements	Yes	Yes	Yes	Yes
1150 Livernois	,		·	
COST PROPOSAL:				
Total Lump Sum Cost	\$11,400	\$17,800	\$19,400	\$17,600
Less: Credit for Salvage	\$100	C	0	\$500
Total Lump Sum Proposal	\$11,300	\$17,800	\$19,400	\$17,100
Unit Costs:				
Fee for Building	NA	\$2.85/sq ft	\$7.00/sq ft	\$3.35/sq ft
Fee for foundation/slab	NA	\$1.00/sq ft	\$1.00/sq ft	\$8.00/sq ft
Fee for bsmt/crawl space	NA ·	\$1.00/sq ft	\$1.25/sq ft	\$3.35/sq ft
Fee for accessory structures	NA ·	\$3.00/sq ft	\$2.00/sq ft	\$3.20/sq ft
Fee for fences, walls, other to be removed		\$10.00/lineal ft	\$1.00/sq ft	\$10.00/sq ft
Fee for asphalt/concrete	NA	\$.35/sq ft	\$1.00/sq ft	\$.50/sq ft
Fee for grading, fill material, topsoil	NA	\$8,000 lump sum	\$.50/sq ft	\$1.00/sq ft
Asbestos and/or hazardous materials	NA ·	Excluded - no survey provided	\$.60/sq ft	\$2.00/sq ft
Other	NA		NA	

NAME	S.A. Torello, Inc.	Blue Star Inc.	Homrich, Inc.	Able Demolition Inc.
ADDRESS	Port Huron, MI	Warren, MI	Carleton, MI	Shelby Twp, MI
276 W. Auburn				
COST PROPOSAL:				
Total Lump Sum Cost	\$18,500	\$18,700	\$19,400	
Less: Credit for Salvage	\$100	(7 7500
Total Lump Sum Proposal	\$18,400	\$18,700	\$19,400	\$23,550
Unit Costs:				
Fee for Building	NA	\$3.00/sq ft	\$7.00/sq ft	\$3.35/sq ft
Fee for foundation/slab	NA	\$1.00/sq ft	\$1.00/sq ft	\$8.00/sq ft
Fee for bsmt/crawl space	NA	\$1.00/sq ft	\$1.25/sq ft	\$3.35/sq ft
Fee for accessory structures	NA	NA	\$2.00/sq ft	\$3.20/sq ft
Fee for fences, walls, other to be removed	NA	\$10.00/lineal ft	\$1.00/sq ft	\$10.00/sq ft
Fee for asphalt/concrete	NA	\$.35/sq ft	\$1.00/sq ft	\$.50/sq ft
Fee for grading, fill material, topsoil	NA	\$5,900 lum sum	\$.50/sq ft	\$1.00/sq ft
Asbestos and/or hazardous materials	NA	Excluded - no survey provided	\$.60/sq ft	\$2.00/sq ft
Other	NA			
Alternates				
Alternate #1 - Septic tank and tile	\$900	\$600	\$300	\$550
field abandonment Per Oakland County			A A A A A A A A A A A A A A A A A A A	
Health Dept Standards				
Alternate #2 - Well capping/closing Per	\$900	\$700	\$300	\$1,000
Oakland County Health Dept Standards		Excluded asbestos & haz material,		` .
		asbestos survey, dust, weather or security		
		protection, tree, brush or shrub removal,		
	unit evacuation, undergr demo, except			
		bsmt, found, ftgs, damage to sidewalks/		
		driveways, layout, temp barricades,		
		phasing, shoring, salvage/pinning		