REQUEST FOR PROPOSALS FOR CALF BARNPAVILION PROJECT AT ROCHESTER HILLS MUSEUM AT VAN HOOSEN FARM  RFP-RH-12-035

PROPOSALS TABULATION
NAME MIC Construction Management Clark's Construction Company Brix Corporation
ADDRESS Macomb Twp Mi Detroit Mi ' Livenia Mi
Years in Business 114 years 20 years 13 years

Years Providing construction services

MIC Construction Man_age"hfaent - 30 years

20 years general contracting services. Prior

Brix Corporation has been in business for over

CMA - 14 years

municipal clients; bonding aggregate capacity

13 years. Projects ranging in excess of

of $10 million dollars with a per job 0f $2.5

$5 million including project management and

mitlion

construction services

75%

40%

100%

25%

60%

Selkirk Townhouse Dev-adaptive reuse of hist

Currently completing renovation & remode! Hist

Construction of Court of Appeals .ludgé;

bldg into multi-family residential; Hist Windor

Ft Wayne Museum for Wayne County & City of

Chambers in Lansing Federal Court House

Farmers Mkt-renovation to modern mall;

Detroit Recreation Dept. Project includes

Renovation of US Probation office in

teamington Arts Ctr-renovation of 2 story Fed

tuckpointing, masonry repairs, boiler replmt,

Lafayette, IN

Style Library; Leamington Train Station-update of

-roof repimt, new electrical services, repimt of

Design/Build for GLIB site i}nprovements

hist bldg for modern commercial & retail use;

block wall and bathroom renovations

at USCG Mackinaw Moorings, Cheboygan, Mi

:royal Canadian Legion-update hist hldg for

barrier-free access




REQUEST FOR PROPOSALS FOR CALF BARNPAVILION PROJECT AT ROCHESTER HILLS MUSEUM AT VAN HOOSEN FARM RFP-RH-12-035
PROPOSALS TABULATION

NAME

ADDRESS

MIC Coqgmgtpn Management

Clark's Construction Company

Brix Corporation

Macomb TwpMI

Detroit Ml

Livonia MI

Current/completed projects ofsamtiarscope

Ottawa Park Cemetery-wood-framed storage

facility, Independence Twp

Ft ‘_Wa_ynen_.MQggum—Historicai renovation for

USCG Toledo Waterfront

Detroit Recreation Dept

USACOE MSB Ventilation & Electrical Upgrades

Salt storage bldg, post & beam framed structures

City of Southfield-park construction

USMS Office Expansion-Federal Bldg & Court

Sterling Heights & Wixom

Plymouth Housing Comm-interior renovations

USACOE NPH Roof & Ceiling Repairs

East China Schools-post & beam framed

of common areas

EPA NVFEL - Hot Test Facility

storage ‘bi‘dg for ‘Perform'i"n‘g Arts Dept

Wolcott Mills 2-story farm interpretive center-

_Sunset Pointe Comfort Station-new restrooms

Rosa Parks Federal Building

on Belle Isle

EPA Heavy Duty Vehicle Compliance Addn.

Huron Clinton Metropark

gDetroit Housing Commission-Multiple sites

EPA Install Consoles and Cabinets

‘Pierce Lake Park Pavilion addition - heavy wood

framed

Full Time Employees

2FUE[T|meEmp[oyees

Part Time Employees

5 Full Time Employees

13 Full Time Empioyees

3 Part Time Employees

Work Plan

Provide full time site supervision

Available to start within 10 days of Notice to

113 weeks {62 work days) to complete.

Full time office staff for clerical support

Proceed. Could complete in 75 to 100 calendar

Detailed timeline included. Critical path

__|Pre-Quality all sub-constractorsand

days. If Alt#1 is included, that work would be

issue: lead time for heavy timber system.

suppliers

firstt hs}chedy_‘ied. !'_f'not, would begin the base

Concern w/ existing foundation; propose to

Timeline provided

bid w/ the mobilization of forces and

excavate and pour in 2 stages; as foundation

77 calendar days

demolition of existing structure.

work may cause movement to walls that

would negate repairs, foundation work

first, possibie temporary shoring; protection

of wall will require mandatory subcontractor

meetings.




REQUEST FOR PROPOSALS FOR CALF BARNPAVILION PROJECT AT ROCHESTER HILLS MUSEUM AT VAN HOOSEN FARM RFP-RH-12-035

PROPQOSALS TABULATION
NAME MIC Construction Management Clark's Construction Company Brix Corporation
ADDRESS Macomb Twp M Detroit Ml ” Livonia Mi

VStatus of current workload

Residential, small commercial additions,

Ongoing for Det Housing Comm & completing

List of Active projects: USCG Toledo Waterfrt,

new industrial buildings, new medical and

within next 20 days projects at Ft Wayne

USACOE MSB Ventilation & Electrical Upgrades,

Museum & St. Clair Shores, Has sq_f_ﬂ_g:__ient _

USMS Office Expansion; USACOE NPH Roof &

qualified personnel to begiﬁ ;ob and compl'éie

~within agreed upon schedule

Ceiling Repairs, EPA NVFEL Hot Test Facili

Rosa Parks Fed Bldg, EPA Heavy Dut\}-v

pliance Addn, EPA Install Consoles &

Cabinets

Resources T Cappussi, architect, CMA Architect, inc.-Ontario  Most qualified field personne! & office staff. Brix Corporation intends to providé
J Vani, office mgr/estimate CMA Design/Build, iClark Bailey, owner, meet to discuss project construction over site of key subcontractors
" Inc. Field Superintendent will provide necessary
M Chirco, residential builder & developer planning, supervision & communication to
MIC-5500 homes & condos past 10 years make job successful.
P Trapp, Project Estimator; C Bailey, Pres/CEQ
since 1992; C Robinson, 30 yrs const proj mgmt
Subcontractors ‘Excavation: Baruzzini

Excavation-Duro Construction

Self-performs many tasks.

Demolition—Bi‘dgug’éér Demolition

Demolition: Biue Star or Bed:ant -

‘Demolition: Blue Star

Cast-In-Place Concrete - AB Cement

Cast-in-Place Concrete: Albaugh or Streeter Bros

:Cast-In-Piace Concrete: Baruzzini

Masonry - GRF Masonry

Masonry: Ram Construction or Albaugh

‘Masonry: RAM Construction Services

Metal Fabrications-Smede Son ‘

Metal Fabrications: Central Fabrication

Metal Fabrications: Ross Structural Steel

Carpentry - Precision Framing

Carpentry: Timber Systems/Clarks

Carpentry: Kulbacki

Roofing- Four Season Roofing

Roofing: 4 Season

Roofing: Royal Roofing

Door Hardware - Industrial Door & Weatherstrip

" |Electrical: Design Electric or Dave's

Door Hardware: Kulbacki

Plumbing - ICB Plumbing

Plumbing: Pipe, Inc.

Electrical - Eastern Power & Light

Concrete Paving - Dynasty Paving

Electrical: Design and Quality

Concrete Paving: Baruzzini

DC Byers

State of Michigan Building Complaint

No

Not to their knowledge

No




REQUEST FOR PROPGOSALS FOR CALF BARNPAVILION PROJECT AT ROCHESTER HILLS MUSEUM AT VAN HOOSEN FARM RFP-RM-12-035

PROPQOSALS TABULATION
NAME MIC Construction Management Clark's Construction Company 'Brix Corporation
ADDRESS Macomb Twp MI Detroit Ml Livonia MI
Litigation No No No

Warranty Information on new materials/;f;?oduct

MUIC Const Mgmt/CMA Des'ggﬂn Servicéé requires

Will meet or exceed specifications; Warranty

Warranty will be providégin accordance

subcontractors to assign manuf warranties to

information and ma nua}gw}li_Pgﬁrovided to

owner

with specifications

the City.ﬂ ‘

Warranty Information on services

MJC Const Mgmt/CMA Design Services provided

Will provide a 1 year workmanship warranty

 ‘Warranty will be provided in accordance

one year labor & material warranty and requires

upon completion. This covers all services

subcontractors to provide the same.

with specifications

provided by their company ané/ér any

subcontractors/suppliers hired

Payment

ACH

Credit Card

" |ACH

Exceptions

N/A

All WOI;E-l-‘;:;IEII be completed as spérciﬁed in

construction documents

COST PROPQSAL

Base Proposal A

$158,900

$251,000

$313,334

{77 Calendar Days

100 Calendar Days

134 Caiendar Days

Alternate #1 - masonry, restoration &ﬁainting

$55,900

$48,700

558,095

Alternate #2-exterior enciosuié‘;"'ir;{-:luding wood

$49,900

546,300

586,616

§ﬁi__|:_1_i_r3ﬁgf_'doors &‘ hérdware, false doors, installa-

tion of windows, electrical work, all remaining

insulation, ali remaining vapor barriers, ali re-

maining fire stopping & joint sealers, concrete

stoops & sidewalk, designed sitework and lawn

restoration ]

TOTAL:

$264,700

$346,000

SA58,045




REQUEST FOR PROPOSALS FOR CALF BARNPAVILION PROJECT AT ROCHESTER HILLS MUSEUM AT VAN HOOSEN FARM  RFP-RH-12-035

PROPOSALS TABULATION
NAME MIC Construction Management Clark's Construction Company Brix Corporation
ADDRESS Macomb Twp Ml Detroit MI ’ ‘Livonia MI
unit Prices:

Remove unsuitable subsoils & replace with

Material Cost $16.88/CY; Labor Cost 511.25/CY;

Material Cost $15/CY; Labor Cost $10/CY;

Material Cost $15/CY; Labor Cost $9/CY;

iMporté"d édmpacted fill

Total Cost $28.13/CY

Total Cost $25/CY

Provide & install 4" thick concrete paving

Material Cost $4.50/5F; Labor Cost S4.50/SF:

including excavation & min 4" compacted

‘Total Cost 524/CY

Material Cost $3.55/SF; Labor Cost $2.50/SF

Material Cost S5/SF; Labor $3/SF;

‘Total Cost $9.00/SF

Total Cost $6.05/SF

Total Cost 58/SF

sand base

Material Cost $253.13/DAY; Labor Cost $28.13/DAY

Material Cost 5200/DAY; Labor Cost 5250/DAY;

specified allowance

Total Cost $281.25/DAY

[Total Cost $450/DAY

Material Cost $800/DAY; Labor Cost $400/DAY

Total Cost $1,200/DAY

s dépends on methodology required

Superintendent

Peter Trapp

Gary Smith

Bid E;oha

i‘gYes

Yes

Yes




REQUEST FOR PROPOSALS FOR CALF BARN PAVILION PROJECT AT ROCHESTER HILLS MUSEUM AT VAN HOOSEN FARM RFP-RH-12-035

PROPOSAL TABULATION
MAME Degenhardi & Sons, Inc. Frank Rewold and Son Inc. Usztan, LLC
ADDRESS Troy Mi ‘ _ |Rochester M Auburn Hills Ml
Year__s_"m%ﬁsiness 31 years 94 years 30+years )

Years Providing construction services

31 years - 3 generations as contractors;

94 years providing construction services to

30 years in small to medium sized commercial

Schools, churches, hospital ad"ditions

Rochester communities; lead company for 4

& industrial projects; viabfe, competitive firm

commercial & private offices/clinics, 98%

consecutive generations; specializes in

specializing in completing projects, on time,

of work is bonded; fire stations, nature center

_|construction management & reputed for

within budget & w/ quality workmanship; full

facilities. Principals are civil engineer,

renovating & restoring many significant

service company

architect and superintendentw

structures utilizing extensive subtrade databases

Percentage of business - commercial

100%

99%

80%

Percentage of business - residential

1%

20%

Construction experience on historical bldgs

Neff Road Pumping Station-largely mechan-

Carved out a niche '\'."'v/ projects of historical

Recently compieted Stoney Creek School

ical but the architectural design had to match

significance. Began when Frank Rewold was

ADA House Project for City of Rochester Hills

original, traditional design in traditional

hired to work at Meadow Brook Farms in 1918.

Historic home & boat house renovations -

residential area

'Have provided construction services for many

:2004 in Lake Angelus

iGrosse Pte & Grosse Pte Farms area schools of

southeast Michigan's most treasured landmarks.

\Van Hoosen Farm - 2001 - City of Rochester HEIE_;

older design materials, such as brick, ornamen-

Specialize in renovating aging structures while

Wilicot Mill Dairy Farm - 1993- Ray Township

tal plaster & hardware to match, though not

providing highest level of craftsmanship and

always possible; experience with materials

quality

and {abor to duplicate the existing




REQUEST FOR PROPOSALS FOR CALF BARN PAVILION PROJECT AT ROCHESTER HILLS MUSEUM AT VAN HOOSEN FARM

RFP-RH-12-035

PROPQSAL TABULATION
NAME Degenhardt & Sons, Inc. Frank Rewold and Son Inc. Usrtan, LLC
ADDRESS ' Auburn Hills Mi

Tfpy M

Rochester Ml

Current/completed projects of similar scope

Projects w/ components of barn project,

Meadow Brook Hall - numerous projects

Stoney Creek Metro Park-Eastwood Beach

frusses, timber,lst‘gel {Oak Park ice Rink}

completed - 4th largest historic museum in US -

Playground - Huron-Clinton Metro Authaority

Oakland Pa:_'ks & Recreation structures in

helped restore & preserve mansion since 1940's

Oakland University RAC Terrace Railing Repair

several locations had simiiar structural regs.

Western Knitting Mi}jﬁ,ﬂpchester— slated for demo,

Trusses, shingles, materials & labor required

Wayne County Parks & Rec - Nankin Mills

restored & redeveloped 60,000 sq ft edifice in late

Exterior Stair Repairs

for assembiy

19905¥exposed brick walls & wooden trusses

Rochester High School - baseball/softball

EL Johnson Naturg (;‘_cr_,__Bloorhﬁ'e'ld'Hi'iEs Schoois

with original wood floors & columins

dugouts

has post & !_aminated beam construction w/

Mind Body & Spirts-18390s bldg renovated to

Oakland University - sidewalk repair

stl sh’oes & connectors

Henry Ford Community College - multiple

Universalist Unitarian Church of Farmington-

Paint Creek Cider Mill-multiple projects-res-

Clawson DPW - exterior facade improvements

accessibility modifications, matching existing

‘taurant & Oakland Twp Offices

Hamliin Elementary School-calming room

materials, details{ of _original' church

Rochester Community House-renovation

renovation

Friendship_ParrkrRec'reationaE Support Bidg -

Auburn Hills Library-historical structure

designed to replicate 19th century train depot

Crown of Life Lutheran Church-truss project

srenovation

Full Time Employees

5 Full Time Employees

:35 Full Time Employees

20 Full Time Employees

Part Time Employees

7 Part Time Employees

2 Part Time Employees

Work Plan

Start date: June 18, io'i'z; bond & insurance;

Shop drawings, demo, underground,

demolition;"shop drawings, area approval &

§co_mplete. Work Scope: Concrete & wall

masonry restoration, footings, flatwork,

concrete foundations; underground electrical &

demolition {10 days); PVC utilities (2 days);

timber trusses, rough framing, roofing,

plumbing; pour concrete slab; erect trusses &

footings (3 days); flooring & stoops (2 days);

close outs.

roof structure; carpentry, rough & finish; correct

‘structural framing {5 days); wall detailing (8 days);

Mid June to end of October

masonry prior to setting plate on wall; shingles

Iroof framing {7 days); doors/framing (5 days);

site wqu; punch list; 2 months after trusses

complete carpentry & masonry restoration

are on site.

(18 days) = 60 working days - 3 months/12 wks




REQUEST FOR PROPOSALS FOR CALF BARN PAVILION PROJECT AT ROCHESTER HILLS MUSEUM AT VAN HOOSEN FARM  RFP-RH-12-035

PROPOSAL TABULATION
NAME Degenhardt & Sons, Inc. Frank Rewold and Seon Inc. Usztan, LLC
ADDRESS Troy Mi " Rochester Ml

Auburn Hl!ls MI

Status of current workioad

Division of Water & Wasie Service, Genesee

Fits extremely well w/ current workload.

Current projects: Redford Union High Schooi-

County, M1 - Admiistration site & building

Concurrent projects will not have any impact on

ext door imprvmts; Oakland University Shotwe_!l

improvements - contract signed,

abilities to perform duties for City. Have

Gustafson Pavlion roof repairs; Industrial

Interior courtyard alteration at Seaholm High

resources immediately available to dedicate

Automation - office renovatnons Lincoln Park

School, Birmingham, MI - contract signed.

preconstruction services to project & ensure

High School-new freezer/cooler & remodeling;

safe & successful completion.

;Edsel Ford High School-Accessible Entrance

Resources T Degenhardi-Reg Architect- 14 years R Scheck, Sr Project Mgr-7 yrs A Usztan, President, over 30 years
arch firm and 12 yrs field supervision J Rewold, Project Estimator-6 yrs B Usztan, VP- ~Project Manager/Estimator
‘G Degenhardt-President, civil engineer ‘D Blanchart, Site Superintendent, 21 years M Turbevilie, Proj Mgr Commercial & Residential
C Degenhardt-field superintendent for 32 yrs T McCarty, Superintendent of comm projects )
D Nellenbach, Superintendent of comm projects
J Berridg_g,___Syperintérraé"rit‘ Res & Comm projects
Subcontractors Excavating &"'Eériéretew(:olonial_Fognggtion Potential subcontractors include but are not Excavation - Usztan, LLC

Demolition - D&D

hmrted to:

Demolition: Usztan, LLC

Masonry - Concept Masonry

Oakland Plumbing

Cast-in-Place Concrete - Integrity Concrete

Steel-fronman Steel

Design & Quality Electric

Masonry - TBD

Carpentry - Haycreek Carpentry

Landry Carpentry

Roofmg Mtibrand Corp S

Metal Fabrications - Sanilac Steel

K&W Concrete

Carpentry - Usztan, LLC

Doors & Hardware Lumber

LaForce Inc (doors & hardware)

Roofing - Butcher & Butcher

‘Electrical - JE Electrical

Damico Contracting (carpentry)

Door Hardware TBD

‘Mechanical & Plumbing-PCR Mechanical

Huron Acoustical Tile

P[umbmg TBD

Electrical - Hartwick Electric

Concrete Paving - TBD

“State of Michigan Building Complaint

No

No

No




REQUEST FOR PROPOSALS FOR CALF BARN PAVILION PROJECT AT ROCHESTER HILLS MIUSEUM AT VAN HOOSEN FARM RFP-RH-12-035

PROPOSAL TABULATION

MNAME Degenhardt & Sons, Inc. ‘Frank Reygp?d _amﬁ Son Inc, Usztan, LLC

ADDRESS Troy Ml RochesteeMt Auburn Hills M

Litigation ' ‘i\!o No No
Warrantyinformatlon on new materials/product Per specifications One year warranty all new materials & products

Warrar{ty information on services 1 year typical, unless specified for aklonger One year warranty on services unless specified o

pertod in contract otherwise
Payment Check, ACH, Credit Card Check ACH
Exceptions None None " Notes: Bird control based on 200 lft-add___§g39@
Lightening Protection atowange_inc!'d $2‘4§OO;
No painting incl'd; No insulation incl'd; Battens
is figured as "cedar”

COST PROPOSAL :

Base Proposal A $267,790 5246,000 SZ}G.BS
Calendar Days to complete 65 calendar days .84 calendar days 140 calendar days

Alternate #1 - masonry, restoration & painting WMEQ,GOO $47,175 544,567
Alternate #2-exterior enclosure, including wood 548,000 560,347 S4i,906
siding, doors & hardware, false doors, instaila- 5

tion of windows, electrical work, all remaining

insulation, all remaining vapor barriers, all re- )

maining fire stopping & joint sealers, concrete

stoops & sidewalk, designed sitework and lawn

restoration

TOTAL: $325,390 $353,522 $302,848




REQUEST FOR PROPOSALS FOR CALF BARN PAVILION PROJECT AT ROCHESTER HILLS MUSEUM AT VAN HOOSEN FARM  RFP-RH-12-035

PROPOSAL TABULATION

MAME Degenhardt & Sons, inc. ‘Frank Rewold and Son inc. ‘Usztan, LLC
ADDRESS o - o Troy Mi ’ Rochester M i |Auburn Hifls M1
Unit prECES: hhhhhhh v | 8 1 11 e 1110111101 s 1
Remove unsuitable subsoils & replace with Material Cost $20/CY; Labor Cost $28/CY Material Cost $20/CY; Labor Cost - Material Cost S20/CY; Labor $18/CY;
_imported compacted fill Total Cost S48/CY Total Cost $20/CY Total Cost $38/CY
Provide & install 4" thick concrete paving Material Cost $4/5F; Labor Cost $4/SF Material Cost $2.50/SF; Labor $1.50/SF

including excavation & min 4" compacted Total Cost $8/SF Total Cost $4/SF Total Cost $6.25/5F

sand base
Site dewatering operations beyond the Material Cost $4,000/Day; Labor Cost $4,000/Day | Material Cost $150/DAY; Labor $200/DAY Material Cost LS; Labor Cost LS;
 specified allowance i Total Cost $8,000/Day Total Cost 5350/DAY Totat Cost $923/DAY {based on minimum 2 wks}
Superintendent Christopher L. Degenhardt - Derik Blanchard ~ |Boris Usztan
Bid Bond Yes Yes iYes




