

RFP-RH-21-027					
Miscellaneous Concrete Work			Luigi Ferdinandi & Son Cement Co.	Great Lakes Contracting Solutions, LLC	KMI Road Maintenance LLC
			16481 Common Road	2300 Edinburgh Road	6561 Bernie Kohler Dr.
			Roseville, MI 48066	Waterford, MI 48328	North Branch, MI 48461
			586.774.1000	313.962.0400	810.688.1234
Section 1	Item #	Description	Unit Price per Square Foot	Unit Price per Square Foot	Unit Price per Square Foot
Concrete Flatwork	1	Jobs up to 50 Square Feet	\$20.00	\$32.50	\$19.50
	2	Jobs of 50 to 99 Square Feet	\$15.00	\$23.25	\$17.00
	3	Jobs of 100 to 399 Square Feet	\$8.50	\$10.85	\$14.50
	4	Jobs of 400 to 1,599 Square Feet	\$8.00	\$7.65	\$13.00
	5	Jobs of 1,600 to 7,999 Square Feet	\$8.00	\$7.65	\$10.75
	6	Jobs of 8,000 Square Feet or more	\$7.50	\$7.65	\$10.00
Section 2	Item #				
Additional Materials for Flatwork (Section 1)	1	Additional Charge for each 1" depth added to work	\$2.00	\$2.60	\$2.00
	2	Additional Charge for welded wire fabric	\$1.00	\$1.05	\$1.00
	3	Additional Charge for fiber mesh	\$0.75	\$1.15	\$1.25
	4	Additional Charge for rebar	\$2.00	\$2.60	\$3.00
Section 3	Item #				
Curb & Gutter Work	1	Jobs under 25 lineal feet	\$50.00	\$97.50	\$65.00
	2	Jobs of 25 to 59 lineal feet	\$40.00	\$58.50	\$55.00
	3	Jobs of 60 to 199 lineal feet	\$40.00	\$55.25	\$45.00
	4	Jobs of 200 to 799 lineal feet	\$37.50	\$50.35	\$42.50
	5	Jobs of 800 lineal feet or more	\$35.00	\$46.15	\$41.00
Section 4	Item #				
Additional Materials for Curb & Gutter Work (Section 3)	1	Additional Charge for each 1" depth added to work	\$3.00	\$6.50	\$5.00
	2	Additional Charge for welded wire fabric	\$1.00	\$2.60	\$1.50
	3	Additional Charge for fiber mesh	\$1.00	\$1.95	\$1.25
	4	Additional Charge for rebar	\$2.00	Left blank	\$2.75
Section 5	Item #				
Handicapped Ramps	1	Slope: Steeper than 1:10, but not steeper than 1:8, maximum rise 3 inches	\$11.00	\$19.50	\$12.00
	2	Slope: Steeper than 1:12, but not steeper than 1:10, maximum rise 6 inches, additional charge for welded wire fabric	\$9.00	\$17.50	\$12.00
Acknowledge that the percentage shall remain firm throughout the entire contract term:			Yes	Yes	Yes
For unforeseen or out of scope work, City is requesting hourly rate			\$55.00	\$95.00	\$89.25

RFP-RH-21-027			
Miscellaneous Concrete Work	Luigi Ferdinandi & Son Cement Co.	Great Lakes Contracting Solutions, LLC	KMI Road Maintenance LLC
	16481 Common Road	2300 Edinburgh Road	6561 Bernie Kohler Dr.
	Roseville, MI 48066	Waterford, MI 48328	North Branch, MI 48461
	586.774.1000	313.962.0400	810.688.1234
Are there any other costs or charges not addressed	No.	No	No
Years providing concrete services?	Have been providing concrete services for over 54 years.	Has been providing concrete services for 11 years and is MDOT prequalified since 2010.	Has been providing concrete asphalt and repair since 2014.
Company's capabilities/knowledge as it relates to concrete services.	Specializes in concrete removal and replacement of roads, sidewalks, driveways, porches. Provides brick replacement and tuck-pointing as well.	Providing concrete services for 11 years and is MDOT prequalified.	Employs concrete finishers, labors, equipment operators, and crew foreman that are specialized in their respective job functions.
Public sector client your company has served.	List provided.	List provided.	List provided.
Description of last three projects	List provided.	List provided.	List provided.
Ability to perform miscellaneous concrete work services.	Have the staff and equipment to provide timely response. Owner directly involved in scheduling and dispatching crews timely as needed.	Performed numerous projects in the last 11 year on time and within budget.	Estimated response time will be between 3-5 days depending on the scope of the job.
Will subcontractors be used.	No.	To be determined.	May utilize USA Concrete in Imlay City.
Provide equipment list.	List provided.	List provided.	List provided.
Have you been involved in a State of Michigan building complaint?	No.	No	No
Have you been involved in litigation during the past five (5) years.	No.	No	No
Extend to MITN:	Yes	Yes	No
Preferred method of payment	ACH	ACH	Check
Added info/points not addressed:	N/A	Left blank	Left blank