
Proposal Tabulation

Brooklands Plaza Playground American Athletix, LLC Penchura, LLC Play Environments Design, LLC Sinclair Recreation, LLC

RFP-RH-24-057 418 W. Hackley Avnue 889 S. Old US 23 563 College Avenue 176 E. Lakewood Blvd.

Muskegon, MI 49444 Brighton, MI 48114 Holland, MI 48423 Holland, MI 49424

Number of Designed Proposed: 4 designs 9 designs 1 design 1 design

Executive Summary/Services American Athletix is presenting four flexible playground design 

options for Brooklands Plaza that maximize play value in the 

limited space. They are open to mixing and matching elements 

from each design and can customize components, colors, and 

materials. As a full-service design/build company, American 

Athletix offers a turnkey solution, including site work, 

demolition, grading, electrical/plumbing, fencing, and concrete 

work. They are confident in their ability to handle the project's 

unique challenges and provide the best value for the city.

Penchura is a recreation solutions provider in Brighton, MI 

with a team of experienced professionals, including 

engineers, landscape architects, and certified playground 

safety inspectors. They have installed over 3,200 

playgrounds in Michigan and offer a customer for life 

program that includes funding assistance and community 

build support.

Play Environments Design, owned by Jared Blaszak since 

2016, is a Holland, Michigan-based company that designs 

and installs playgrounds and related amenities. They are 

the sole Playcraft Systems distributor in Michigan and 

have installed hundreds of playgrounds across the state 

and believe playgrounds are vital for children's 

development and design spaces that are creative, 

inclusive, and sustainable.

Sinclair Recreation, founded in 2003 by industry veterans 

Diane and Richard Sinclair, is a Michigan-based company 

specializing in the design, sale, and installation of 

GameTime playground equipment. They are experts in 

large accessible structures and community builds, having 

supervised an estimated 550 projects. Sinclair Recreation 

partners with GameTime, a leading innovator in playground 

equipment since 1929, known for its high-quality 

standards, safety certifications, and extensive product 

liability insurance.

Detailed Response American Athletix proposed four playground options, each with 

a unique set of play elements to cater to different ages and 

interests.  Option 1 featurs the towering "Giants" structure with 

its large slide and panoramic views, while Option 2 expands on 

this with added slides, a spinner bowl, and a separate structure 

for younger children.  Option 3 prioritizes unstructured play with 

a focus on sensory exploration and musical elements, 

encouraging longer, more imaginative visits.  Option 4 combines 

physical and cognitive play with two distinct structures: the 

"Mini Dome" for toddlers and the "Sky Twister Sensory" for older 

children.  American Athletix will handle the complete installation 

process, from coordinating with the General Contractor to 

installing safety surfacing and conducting a final inspection.  

Renderings, layouts, product information, and warranty details 

are included for comprehensive review.

Penchura proposed nine distinct playground concepts, each 

boasting a unique theme and engaging features to inspire 

imaginative play for children aged 2-12. For example, the 

"BeachComber" concept evokes an ocean environment with 

its wave climber and curvy slides, while "Tree Tops" invites 

exploration with wiggly bridges and a 3-ring climber nestled 

amongst integrated shade. Other themes include the airy 

"Billows," geometric "Hedra," and challenging "Crab Trap" 

with its unique net structure. Each concept prioritizes 

inclusivity, with features like the LSI Flexx netting in "Volo" 

ensuring accessibility for all children. Option 9 "Super 

NetPlex" includes a 12' tower for climbing with height, 

accessibility and visibility for ages 2-12. Beyond the core 

structures, each playground includes stimulating additions 

like spinners, swings, and balance beams. To complete the 

experience, Penchura incorporates turf surfacing, benches, 

and a picnic table into every design, ensuring a comfortable 

and engaging space for children and families alike. All 

concepts are designed to complement a splash pad and 

surrounding area with a modern, nature-inspired aesthetic.

Play Environments Design designed with a strong focus on 

age-appropriate play. Design dedicated zones for different 

age groups. For younger children (ages 2-5), incorporated 

features like a playhouse to spark imagination and 

encourage role-playing, which helps develop important 

cognitive and social skills. Low climbers and crawl-through 

tunnels are also included to promote gross motor skills, 

coordination, and spatial awareness in a safe and 

accessible way. Older children (ages 5+) have their own 

zone with more challenging equipment, like a large XM 

tower that promotes strength, agility, and problem-solving 

as they climb. Reaching the top gives them a sense of 

accomplishment and boosts confidence. To encourage 

interaction and bonding across age groups, included a 

multi-generational swing where children and adults can 

swing together. Design centers on creating a rich, 

engaging, and safe environment that supports the 

developmental needs of all children

Sinclair Recreation's design for the Brooklands Plaza 

playground incorporates  safety, and fun for all ages and 

abilities. The centerpiece is the Powerscape Tower, a multi-

level structure with exciting slides, a transfer platform, and 

internal climbers. Children can also enjoy a variety of 

climbing challenges, including the unique Altus Tower and 

the Splitter Climber. Interactive panels, like the Gizmo 

Panel and Sensory Wave Panel, encourage exploration and 

learning. Expression Swings allow adults and children to 

swing together, while features like the Sensory Wave Wall 

and Inclusive See-Saw cater to diverse needs. Harmonic 

Chimes add a musical element, and a bench provides a 

place to rest. Proposal to use Turf Surfacing.

Project Team There would be two team members involved in the Brooklands 

Plaza project: Daniel Paul will be the primary contact for the 

project;  extensive experience in park and playground 

construction; will oversee scheduling, plan review, and project 

execution, coordinating with both the installation crews and city 

personnel. He is also CPSI certified, ensuring the playground 

meets federal safety standards. Angela Reamer will be the 

main office contact, handling billing and administrative tasks. 

Penchura’s proposal emphasizes using qualified and 

certified professionals for all stages of the project, from 

design and planning to installation. Lance Shipman is the 

main point of contact, and a certified landscape architect; 

Michigan Recreational Construction (MRC) will handle the 

installation with their extensive experience, are certified, 

and belong to relevant industry associations, ensuring 

quality and safety; and Foreverlawn of Ohio will install the 

turf and its base. Using the manufacturer's installers for 

this part avoids potential issues and blame-shifting if 

problems arise.

Jared Blaszak, Owner, 8 years with the firm, (started the 

compnay) would be Project Manger has over 19 years of 

installing & selling playgrounds. 

Abby koetji, Sale Representative/Project Manager has 10 

years in sales and 1.5 years in playground sales

Heather VanKley, Office Manager, would handle billing & 

payments with over 20+ years in office experience. 

Diane Sinclair, with 30 years of experience, leads design 

and sales, and is the key contact for any bid-related 

questions. Authorized to negotiate and sign contracts.

Richard Sinclair, with 34 years of experience, manages 

construction and sales for Central Michigan. Authorized to 

negotiate and sign contracts. Teresa Huxhold (Accounting 

Manager) & Stephanie Edwaard (Bookkeeper) will 

process invoices and insurance requests



References New Playgrounds at: Starlight School, East Cleveland, South 

Euclid Lyndhurst, Hathaway School

New playgrounds at Novi Public Schools, Novi Parks & Rec; 

City of Livonia Rotary & Bicentennial Parks, West Bloomfield 

Schools and Independence Bay Court Park

Grace Lutheran Church, Brown County Pamperin Park, 

Coopersville West Elementry School, and others.

Oxford Township, City of Westland, Cherokee Elementary, 

Wood Creek Elementary, Bay City Vet's Park and others

Option 1: $439,613.84 Option 1: $213,401.84 $275,227.19 $286,000.00

Option 2: $433,555.92 Option 2: $234,986.84 

Option 3: $377,911.80 Option 3: $249,968.44

Option 4: $415,069.47 Option 4: $264,543.04

Option 5: (a) $250,247.08 (b) $258,932.04

Option 6: (a) $195,112.04 (b) $213,852.44

Option 7: $259,833.84

Option 8: (a) $235,579.84 (b) $258,186.88

Option 9*: $305,054.06 

Project Schedule Layout & Options Selection & Final Approval - 1 -2 weeks 

Equipment & Materials Order - <1 week 

Sitework Prep - By others 

Equipment Lead Time – 9-12 weeks 

Equipment Installation- 1-2 weeks 

Safety Surfacing base & install – 1.5 weeks 

Final Project Inspection & handoff - <1 week

Lead time for the equipment is 8 --10 weeks from time of 

order. Installation tiem is anticipated to be 1 -5 weeks 

depending on the coplexity fothe selection design. 

After Contract award, 2 weeks to select the color and order 

equipment, then 8-10 weeks for equipment to be ordered; 

site prep (1-3 days), install equipment (2 weeks) install 

artificial turf (3-5 days) inspections (1 day) - completion by 

May 1, 2025

After Contract award, 2 weeks to place order, Equipment is 

10-12 weeks out, site work 2 week, installation - 2 weeks, 

installation of turf surfacing - 2 weeks with completion by 

May 1, 2025. 

Warranty Lifetime - Hot-Dip galvanized parts, Stainless Steel Parts, HDPE 

parts

15 year - HPL parts and aluminum parts

10 year - Painted surfaces, pre-galvanized poss, 

electrogalvanized metal, solid plastic parts, hollow parts,etc..

5-year - Resin coated plywood parts, springs & ball bearing 

assemlies, concrete pars, etc..

2 year - Movable platic & metal parts, rubber membranes, 

screens, electric parts, sunshades & sails

100 Year - PlayBooster & PlayShaper aluminum posts, 

Stainless Steel Parts

15 year - Evos & Weevos steel arches, all plastic 

components, all aluminum & steel not covered above

10 year - Concrete products 

8-year - On Aeronet climbers and climbing cables

5-year - Rhapsody cables and mallet & polycarbonate 

panels against defects 

3 year - All other parts 

Lifetime - all Stainless Steel Parts, metal posts, etc.

25 year - all cast aluminum parts

15 year - all metal rails, metal slides, handles, rungs, 

loops, and all rotationally molded and HDPE sheet plastic 

components.

10 year - on all shade canopy fabric made of UV HDPE 

5-year - all Play-Cord and Net-Efefcts cables and 

connectors

3 year - all springs Net-Effects rubber belting, etc...

1 year - on all moving parts not covered above. 

Lifetime -  PowerScape, Tru-Loc, all hardware

25 year - Timber Decore & recycled plastic lumber

15 year - all metal deck, pipes, rails, rotational molded 

products, vista rope nylon bearings 

10 year - GTfit Thrive, site furnishings agains structural 

faileure, sunblox fiberglass, DHPL signage  

5-year - Tuff Forms, nylon covered cables, super seats, 

vistarope cables

3 year - EveryBody Plays foram & rubber strips, 

saddlemakes rubber seats and ruber mats

1 year - Challenge course timing and all other GameTime 

products not listed above

Value Added Considerations Can provide shade structures, site amenitites that match the 

proposed layout

No additional considerations at this time. PlayCraft Systems is 5-6 weeks Did Not Provide Response

Identified of Anticipated and/or Potential 

Project Challenges Due to the limited size an sscope of project, do not anticpate 

many unforeseen issues or challenges to arise. If any additional 

challenges areise, vendor will rely on their years of construction 

expereince to remain flexible and craft solutions for the issues. 

With the exception of unforeseen site issues or utility 

conflicts, no additional challenges are anticipated

Delay in schedule from the excavators and other site 

contractors who will be prepping the site before Play 

Environments & Weather / Rain not being able to utilize 

equipment due to ground being too soft to use heavy 

machinery. 

Did Not Provide a Response

* Option 9 is the recommended design

Proposed Fees


